
JUL 29, 2014 11:58 AM

TIP NO B-4251 2:00 PM 1 /  9 001

ROBESON

33593.3.FD1

FED AID NO BRZ-2237(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

S & C CONSTRUCTION LLC DANE CONSTRUCTION, INC.

GARLAND,  NC MOORESVILLE,  NC

C203407JUL 15 2014

0.133 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37500.00 36750.00  39125.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5500.00 6660.00  4500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 5000.00 8880.00  6500.00BRG APP SUB REG TIER**
(15+08 -L-)

0004 0043000000-N 226 Lump Sum 68500.00 27750.00  32310.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.11 1.11 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  16.00 4800.00 5.55 1665.00 7.00  2100.00UNDERCUT EXCAVATION

0007 0195000000-E 265  400 CY  3.00 1200.00 11.10 4440.00 9.50  3800.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  2.00 600.00 0.83 249.00 4.50  1350.00GEOTEXTILE SOIL STABILIZATION

0009 1220000000-E 545  20 TON 27.00 540.00 38.85 777.00 40.00  800.00INCIDENTAL STONE BASE

0010 1489000000-E 610  560 TON 76.00 42560.00 87.69 49106.40 76.00  42560.00ASP CONC BASE CRS B25.0B

0011 1519000000-E 610  330 TON 113.00 37290.00 130.98 43223.40 113.00  37290.00ASP CONC SURF CRS S9.5B

0012 1575000000-E 620  45 TON 625.00 28125.00 738.15 33216.75 625.00  28125.00ASP FOR PLANT MIX

0013 2556000000-E 846  15 LF  100.00 1500.00 55.50 832.50 45.00  675.00SHOULDER BERM GUTTER

0014 2570000000-N SP   2 EA  1250.00 2500.00 555.00 1110.00 1500.00  3000.00MODIFIED CONCRETE FLUME

0015 2619000000-E 850  5 SY  80.00 400.00 111.00 555.00 250.00  1250.004" CONCRETE PAVED DITCH

0016 2752000000-E SP   11 LF  100.00 1100.00 55.50 610.50 55.00  605.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0017 3030000000-E 862 312.5 LF  14.95 4671.88 14.99 4684.38 14.95  4671.88STL BM GUARDRAIL

0018 3150000000-N 862  5 EA  11.00 55.00 11.10 55.50 11.00  55.00ADDIT GUARDRAIL POSTS

0019 3215000000-N 862  4 EA  1450.00 5800.00 1082.25 4329.00 1450.00  5800.00GR ANCHOR TYPE III

0020 3270000000-N SP   4 EA  1750.00 7000.00 2109.00 8436.00 1750.00  7000.00GR ANCHOR TYPE 350

0021 3656000000-E 876  585 SY  2.00 1170.00 1.11 649.35 2.25  1316.25GEOTEXTILE FOR DRAINGE

0022 4155000000-N 907  4 EA  2.00 8.00 7.77 31.08 7.00  28.00DISPOSE SIGN SYST U-CHAN

0023 4158000000-N 907  2 EA  2.00 4.00 31.08 62.16 28.00  56.00DISPOSE SIGN SYST WOOD

0024 4400000000-E 1110  300 SF  5.00 1500.00 4.83 1449.00 4.35  1305.00WORK ZONE SIGNS (STAT)

0025 4410000000-E 1110  144 SF  6.00 864.00 5.33 767.52 4.80  691.20WORK ZONE SIGNS (BARR)

0026 4445000000-E 1145  112 LF  18.50 2072.00 18.43 2064.16 16.50  1848.00BARRICADES (TYPE III)

0027 4685000000-E 1205  1,400 LF  1.45 2030.00 1.67 2338.00 1.50  2100.00THERMO PVT MKG LINES 4"90

0028 4686000000-E 1205  1,400 LF  1.50 2100.00 1.67 2338.00 1.50  2100.00THERMO PVT MKG LINES 4"120

0029 4900000000-N 1251  10 EA  35.00 350.00 11.10 111.00 10.00  100.00PERM RAISED PVMT MARKERS

0030 5325600000-E 1510  250 LF  55.00 13750.00 101.01 25252.50 20.00  5000.006" WATER LINE

0031 5540000000-E 1515  2 EA  1100.00 2200.00 1054.50 2109.00 800.00  1600.006" VALVE

0032 5649000000-N 1515  1 EA  1250.00 1250.00 999.00 999.00 1500.00  1500.00RECONNECT WATER METER

0033 5666000000-E 1515  1 EA  4950.00 4950.00 4162.50 4162.50 4000.00  4000.00FIRE HYDRANT

0034 5691300000-E 1520  56 LF  95.00 5320.00 93.24 5221.44 100.00  5600.008" SANITARY GRAVITY SEWER

0035 5775000000-E 1525  1 EA  3850.00 3850.00 2109.00 2109.00 5000.00  5000.004' DIA UTILITY MANHOLE

0036 5781000000-E 1525 2.1 LF  215.00 451.50 222.00 466.20 300.00  630.00UTILITY MANHOLE WALL, 4' DIA

0037 5801000000-E 1530  77 LF  15.00 1155.00 16.10 1239.70 10.00  770.00ABANDON 8" UTILITY PIPE

0038 5815500000-N 1530  1 EA  800.00 800.00 555.00 555.00 1000.00  1000.00REMOVE FIRE HYDRANT

0039 5816000000-N 1530  1 EA  750.00 750.00 555.00 555.00 500.00  500.00ABANDON UTILITY MANHOLE



JUL 29, 2014 11:58 AM

TIP NO B-4251 2:00 PM 2 /  9 001

ROBESON

33593.3.FD1

FED AID NO BRZ-2237(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

S & C CONSTRUCTION LLC DANE CONSTRUCTION, INC.

GARLAND,  NC MOORESVILLE,  NC

C203407JUL 15 2014

0.133 MI

0040 5871500000-E 1550  300 LF  68.00 20400.00 91.02 27306.00 75.00  22500.008" TRENCHLESS INSTALL (IN SOIL)

0041 6000000000-E 1605  1,350 LF  2.00 2700.00 2.22 2997.00 2.15  2902.50TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 22.00 3300.00 22.20 3330.00 47.00  7050.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  20 TON 38.00 760.00 41.07 821.40 45.00  900.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  50 TON 38.00 1900.00 35.52 1776.00 42.00  2100.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615 0.5 ACR 900.00 450.00 1332.00 666.00 1150.00  575.00TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  3.00 300.00 4.44 444.00 6.00  600.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.5 TON 2500.00 1250.00 2331.00 1165.50 2000.00  1000.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  2.00 400.00 5.55 1110.00 14.00  2800.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   200 LF  2.00 400.00 2.22 444.00 2.15  430.00SAFETY FENCE

0050 6030000000-E 1630  20 CY  15.00 300.00 5.55 111.00 12.50  250.00SILT EXCAVATION

0051 6036000000-E 1631  975 SY  1.15 1121.25 2.22 2164.50 2.50  2437.50MATTING FOR EROS CONTROL

0052 6037000000-E SP   250 SY  3.30 825.00 6.66 1665.00 6.50  1625.00COIR FIBER MAT

0053 6070000000-N 1639  2 EA  350.00 700.00 111.00 222.00 525.00  1050.00SPECIAL STILLING BASINS

0054 6071012000-E SP   120 LF  8.75 1050.00 8.88 1065.60 8.00  960.00COIR FIBER WATTLE

0055 6084000000-E 1660 0.5 ACR 2300.00 1150.00 3330.00 1665.00 5000.00  2500.00SEEDING AND MULCHING

0056 6087000000-E 1660 0.2 ACR 75.00 15.00 444.00 88.80 300.00  60.00MOWING

0057 6090000000-E 1661  50 LB  3.00 150.00 8.88 444.00 6.50  325.00SEED FOR REPAIR SEEDING

0058 6093000000-E 1661 0.25 TON 2000.00 500.00 2331.00 582.75 1000.00  250.00FERT FOR REPAIR SEEDING

0059 6096000000-E 1662  50 LB  3.00 150.00 8.88 444.00 6.50  325.00SEED FOR SUPP SEEDING

0060 6108000000-E 1665 0.25 TON 2000.00 500.00 2775.00 693.75 1000.00  250.00FERTILIZER TOPDRESSING

0061 6114500000-N 1667  10 MHR 18.00 180.00 83.25 832.50 50.00  500.00SPECIALIZED HAND MOWING

0062 6117000000-N SP   12 EA  1.00 12.00 305.25 3663.00 125.00  1500.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0063 8035000000-N 402 Lump Sum 49000.00 32190.00  62905.00REMV EXIST STR **********
(15+08.00-L-)

0064 8121000000-N 412 Lump Sum 10000.00 8325.00  20000.00UNCL STR EXCAV STA *****
(15+08.00-L-)

0065 8182000000-E 420 50.2 CY  919.97 46182.49 999.00 50149.80 1055.00  52961.00CLASS A CONCRETE (BRIDGE)

0066 8210000000-N 422 Lump Sum 17400.00 19425.00  12725.00BRG APPR SLAB ***********
(15+08.00-L-)

0067 8217000000-E 425  8,576 LB  1.10 9433.60 1.48 12692.48 1.00  8576.00REINF STEEL (BRIDGE)

0068 8364000000-E 450  630 LF  39.29 24752.70 48.84 30769.20 52.75  33232.50HP12X53 PILES

0069 8384200000-E 450  1,040 LF  57.78 60091.20 76.59 79653.60 66.75  69420.00HP14X73 GALV PILES

0070 8393000000-N 450  16 EA  345.00 5520.00 138.75 2220.00 50.00  800.00PILE REDRIVES

0071 8505000000-E 460 220.5 LF  86.53 19079.87 91.58 20193.39 80.00  17640.00VERT CONC BARRIER RAIL

0072 8594000000-E 876  83 TON 35.00 2905.00 46.62 3869.46 48.00  3984.00RIP RAP B

0073 8608000000-E 876  330 TON 38.00 12540.00 49.95 16483.50 51.25  16912.50RIP RAP II (2'-0")

0074 8622000000-E 876  370 SY  2.00 740.00 1.48 547.60 2.75  1017.50GEOTEXTILE FOR DRAINAGE

0075 8657000000-N 430 Lump Sum 6125.00 5782.00  9500.00ELASTOMERIC BEARINGS

0076 8762000000-E 430  1,210 LF  130.14 157469.40 127.65 154456.50 135.00  163350.003'-0"X 1'-9"PRESTR SLABS



JUL 29, 2014 11:58 AM

TIP NO B-4251 2:00 PM 3 /  9 001

ROBESON

33593.3.FD1

FED AID NO BRZ-2237(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.

   

C203407JUL 15 2014

0.133 MI

 

    TOTAL 758969.89 TOTAL 776270.48 TOTAL  782575.83CONTRACT TOTAL

 

    SUB-TOTAL 337730.63 SUB-TOTAL 339512.95 SUB-TOTAL  309552.33ROADWAY ITEMS

    SUB-TOTAL 421239.26 SUB-TOTAL 436757.53 SUB-TOTAL  473023.50STRUCTURE ITEMS



JUL 29, 2014 11:58 AM

TIP NO B-4251 2:00 PM 4 /  9 001

ROBESON

33593.3.FD1

FED AID NO BRZ-2237(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.

S. T. WOOTEN CORPORATION

WILSON,  NC

DELLINGER, INC. T. A. LOVING COMPANY

MONROE,  NC GOLDSBORO,  NC

C203407JUL 15 2014

0.133 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39000.00 40000.00  40000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6000.00 8000.00  4500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 8500.00 8000.00  8350.00BRG APP SUB REG TIER**
(15+08 -L-)

0004 0043000000-N 226 Lump Sum 25000.00 68500.00  87558.08GRADING

0005 0050000000-E 226  1 ACR 2.00 2.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  7.00 2100.00 16.00 4800.00 7.00  2100.00UNDERCUT EXCAVATION

0007 0195000000-E 265  400 CY  9.50 3800.00 3.00 1200.00 9.50  3800.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  4.50 1350.00 2.00 600.00 4.50  1350.00GEOTEXTILE SOIL STABILIZATION

0009 1220000000-E 545  20 TON 40.00 800.00 27.00 540.00 40.00  800.00INCIDENTAL STONE BASE

0010 1489000000-E 610  560 TON 76.00 42560.00 76.00 42560.00 76.00  42560.00ASP CONC BASE CRS B25.0B

0011 1519000000-E 610  330 TON 113.00 37290.00 113.00 37290.00 113.00  37290.00ASP CONC SURF CRS S9.5B

0012 1575000000-E 620  45 TON 625.00 28125.00 625.00 28125.00 625.00  28125.00ASP FOR PLANT MIX

0013 2556000000-E 846  15 LF  68.00 1020.00 150.00 2250.00 36.00  540.00SHOULDER BERM GUTTER

0014 2570000000-N SP   2 EA  1200.00 2400.00 1500.00 3000.00 850.00  1700.00MODIFIED CONCRETE FLUME

0015 2619000000-E 850  5 SY  155.00 775.00 180.00 900.00 60.00  300.004" CONCRETE PAVED DITCH

0016 2752000000-E SP   11 LF  75.00 825.00 150.00 1650.00 45.00  495.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0017 3030000000-E 862 312.5 LF  14.95 4671.88 14.95 4671.88 14.95  4671.88STL BM GUARDRAIL

0018 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0019 3215000000-N 862  4 EA  1450.00 5800.00 1450.00 5800.00 1450.00  5800.00GR ANCHOR TYPE III

0020 3270000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1750.00  7000.00GR ANCHOR TYPE 350

0021 3656000000-E 876  585 SY  5.67 3316.95 2.00 1170.00 1.00  585.00GEOTEXTILE FOR DRAINGE

0022 4155000000-N 907  4 EA  5.00 20.00 5.00 20.00 5.00  20.00DISPOSE SIGN SYST U-CHAN

0023 4158000000-N 907  2 EA  5.00 10.00 5.00 10.00 5.00  10.00DISPOSE SIGN SYST WOOD

0024 4400000000-E 1110  300 SF  4.65 1395.00 4.65 1395.00 4.65  1395.00WORK ZONE SIGNS (STAT)

0025 4410000000-E 1110  144 SF  4.90 705.60 4.90 705.60 4.90  705.60WORK ZONE SIGNS (BARR)

0026 4445000000-E 1145  112 LF  18.00 2016.00 18.00 2016.00 18.00  2016.00BARRICADES (TYPE III)

0027 4685000000-E 1205  1,400 LF  1.50 2100.00 1.50 2100.00 1.50  2100.00THERMO PVT MKG LINES 4"90

0028 4686000000-E 1205  1,400 LF  1.50 2100.00 1.50 2100.00 1.50  2100.00THERMO PVT MKG LINES 4"120

0029 4900000000-N 1251  10 EA  10.00 100.00 10.00 100.00 10.00  100.00PERM RAISED PVMT MARKERS

0030 5325600000-E 1510  250 LF  82.50 20625.00 55.00 13750.00 55.00  13750.006" WATER LINE

0031 5540000000-E 1515  2 EA  1060.00 2120.00 1100.00 2200.00 1100.00  2200.006" VALVE

0032 5649000000-N 1515  1 EA  2800.00 2800.00 1250.00 1250.00 1250.00  1250.00RECONNECT WATER METER

0033 5666000000-E 1515  1 EA  5050.00 5050.00 4950.00 4950.00 4950.00  4950.00FIRE HYDRANT

0034 5691300000-E 1520  56 LF  175.00 9800.00 95.00 5320.00 95.00  5320.008" SANITARY GRAVITY SEWER

0035 5775000000-E 1525  1 EA  2650.00 2650.00 3850.00 3850.00 3850.00  3850.004' DIA UTILITY MANHOLE

0036 5781000000-E 1525 2.1 LF  410.00 861.00 215.00 451.50 215.00  451.50UTILITY MANHOLE WALL, 4' DIA

0037 5801000000-E 1530  77 LF  20.00 1540.00 15.00 1155.00 15.00  1155.00ABANDON 8" UTILITY PIPE

0038 5815500000-N 1530  1 EA  400.00 400.00 800.00 800.00 800.00  800.00REMOVE FIRE HYDRANT

0039 5816000000-N 1530  1 EA  800.00 800.00 750.00 750.00 750.00  750.00ABANDON UTILITY MANHOLE



JUL 29, 2014 11:58 AM

TIP NO B-4251 2:00 PM 5 /  9 001

ROBESON

33593.3.FD1

FED AID NO BRZ-2237(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.

S. T. WOOTEN CORPORATION

WILSON,  NC

DELLINGER, INC. T. A. LOVING COMPANY

MONROE,  NC GOLDSBORO,  NC

C203407JUL 15 2014

0.133 MI

0040 5871500000-E 1550  300 LF  71.00 21300.00 68.00 20400.00 68.00  20400.008" TRENCHLESS INSTALL (IN SOIL)

0041 6000000000-E 1605  1,350 LF  2.20 2970.00 2.00 2700.00 2.25  3037.50TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 47.00 7050.00 22.00 3300.00 4.70  705.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  20 TON 45.00 900.00 38.00 760.00 45.00  900.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  50 TON 42.00 2100.00 38.00 1900.00 42.00  2100.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615 0.5 ACR 900.00 450.00 900.00 450.00 700.00  350.00TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  4.00 400.00 3.00 300.00 4.00  400.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.5 TON 950.00 475.00 2500.00 1250.00 800.00  400.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  5.00 1000.00 7.00 1400.00 1.40  280.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   200 LF  2.00 400.00 2.00 400.00 2.00  400.00SAFETY FENCE

0050 6030000000-E 1630  20 CY  12.50 250.00 15.00 300.00 12.50  250.00SILT EXCAVATION

0051 6036000000-E 1631  975 SY  2.75 2681.25 1.00 975.00 2.75  2681.25MATTING FOR EROS CONTROL

0052 6037000000-E SP   250 SY  4.25 1062.50 3.30 825.00 6.00  1500.00COIR FIBER MAT

0053 6070000000-N 1639  2 EA  200.00 400.00 500.00 1000.00 125.00  250.00SPECIAL STILLING BASINS

0054 6071012000-E SP   120 LF  9.00 1080.00 3.75 450.00 7.50  900.00COIR FIBER WATTLE

0055 6084000000-E 1660 0.5 ACR 3750.00 1875.00 2300.00 1150.00 3000.00  1500.00SEEDING AND MULCHING

0056 6087000000-E 1660 0.2 ACR 300.00 60.00 75.00 15.00 200.00  40.00MOWING

0057 6090000000-E 1661  50 LB  35.00 1750.00 3.00 150.00 10.00  500.00SEED FOR REPAIR SEEDING

0058 6093000000-E 1661 0.25 TON 950.00 237.50 2000.00 500.00 800.00  200.00FERT FOR REPAIR SEEDING

0059 6096000000-E 1662  50 LB  35.00 1750.00 3.00 150.00 4.00  200.00SEED FOR SUPP SEEDING

0060 6108000000-E 1665 0.25 TON 950.00 237.50 2000.00 500.00 500.00  125.00FERTILIZER TOPDRESSING

0061 6114500000-N 1667  10 MHR 40.00 400.00 18.00 180.00 75.00  750.00SPECIALIZED HAND MOWING

0062 6117000000-N SP   12 EA  25.00 300.00 1.00 12.00 35.00  420.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0063 8035000000-N 402 Lump Sum 35000.00 7000.00  43600.00REMV EXIST STR **********
(15+08.00-L-)

0064 8121000000-N 412 Lump Sum 25000.00 10000.00  15000.00UNCL STR EXCAV STA *****
(15+08.00-L-)

0065 8182000000-E 420 50.2 CY  1050.00 52710.00 1050.00 52710.00 1010.00  50702.00CLASS A CONCRETE (BRIDGE)

0066 8210000000-N 422 Lump Sum 20000.00 28000.00  40000.00BRG APPR SLAB ***********
(15+08.00-L-)

0067 8217000000-E 425  8,576 LB  1.17 10033.92 1.00 8576.00 1.19  10205.44REINF STEEL (BRIDGE)

0068 8364000000-E 450  630 LF  40.00 25200.00 40.00 25200.00 48.00  30240.00HP12X53 PILES

0069 8384200000-E 450  1,040 LF  64.00 66560.00 62.00 64480.00 68.00  70720.00HP14X73 GALV PILES

0070 8393000000-N 450  16 EA  50.00 800.00 200.00 3200.00 10.00  160.00PILE REDRIVES

0071 8505000000-E 460 220.5 LF  156.00 34398.00 95.00 20947.50 105.00  23152.50VERT CONC BARRIER RAIL

0072 8594000000-E 876  83 TON 61.00 5063.00 35.00 2905.00 57.25  4751.75RIP RAP B

0073 8608000000-E 876  330 TON 67.00 22110.00 38.00 12540.00 62.75  20707.50RIP RAP II (2'-0")

0074 8622000000-E 876  370 SY  4.00 1480.00 2.00 740.00 2.00  740.00GEOTEXTILE FOR DRAINAGE

0075 8657000000-N 430 Lump Sum 6000.00 10000.00  5850.00ELASTOMERIC BEARINGS

0076 8762000000-E 430  1,210 LF  130.00 157300.00 171.00 206910.00 111.80  135278.003'-0"X 1'-9"PRESTR SLABS



JUL 29, 2014 11:58 AM

TIP NO B-4251 2:00 PM 6 /  9 001

ROBESON

33593.3.FD1

FED AID NO BRZ-2237(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.

   

C203407JUL 15 2014

0.133 MI

 

    TOTAL 786267.10 TOTAL 801410.48 TOTAL  809900.00CONTRACT TOTAL

 

    SUB-TOTAL 324612.18 SUB-TOTAL 348201.98 SUB-TOTAL  358792.81ROADWAY ITEMS

    SUB-TOTAL 461654.92 SUB-TOTAL 453208.50 SUB-TOTAL  451107.19STRUCTURE ITEMS



JUL 29, 2014 11:58 AM

TIP NO B-4251 2:00 PM 7 /  9 001

ROBESON

33593.3.FD1

FED AID NO BRZ-2237(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.

THE HURLEY GROUP LLC

DURHAM,  NC

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC  

C203407JUL 15 2014

0.133 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 40000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 4000.00 6000.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 8500.00 8000.00  BRG APP SUB REG TIER**
(15+08 -L-)

0004 0043000000-N 226 Lump Sum 65000.00 40500.00  GRADING

0005 0050000000-E 226  1 ACR 0.01 0.01 1000.00 1000.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  9.00 2700.00 28.00 8400.00  UNDERCUT EXCAVATION

0007 0195000000-E 265  400 CY  28.00 11200.00 26.00 10400.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  1.70 510.00 6.00 1800.00  GEOTEXTILE SOIL STABILIZATION

0009 1220000000-E 545  20 TON 23.00 460.00 120.00 2400.00  INCIDENTAL STONE BASE

0010 1489000000-E 610  560 TON 76.00 42560.00 76.00 42560.00  ASP CONC BASE CRS B25.0B

0011 1519000000-E 610  330 TON 113.00 37290.00 113.00 37290.00  ASP CONC SURF CRS S9.5B

0012 1575000000-E 620  45 TON 625.00 28125.00 625.00 28125.00  ASP FOR PLANT MIX

0013 2556000000-E 846  15 LF  45.00 675.00 75.00 1125.00  SHOULDER BERM GUTTER

0014 2570000000-N SP   2 EA  850.00 1700.00 2000.00 4000.00  MODIFIED CONCRETE FLUME

0015 2619000000-E 850  5 SY  45.00 225.00 250.00 1250.00  4" CONCRETE PAVED DITCH

0016 2752000000-E SP   11 LF  25.00 275.00 300.00 3300.00  GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0017 3030000000-E 862 312.5 LF  13.50 4218.75 14.95 4671.88  STL BM GUARDRAIL

0018 3150000000-N 862  5 EA  10.00 50.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0019 3215000000-N 862  4 EA  975.00 3900.00 1450.00 5800.00  GR ANCHOR TYPE III

0020 3270000000-N SP   4 EA  1900.00 7600.00 1750.00 7000.00  GR ANCHOR TYPE 350

0021 3656000000-E 876  585 SY  2.75 1608.75 5.00 2925.00  GEOTEXTILE FOR DRAINGE

0022 4155000000-N 907  4 EA  5.00 20.00 2.00 8.00  DISPOSE SIGN SYST U-CHAN

0023 4158000000-N 907  2 EA  5.00 10.00 2.00 4.00  DISPOSE SIGN SYST WOOD

0024 4400000000-E 1110  300 SF  4.65 1395.00 5.00 1500.00  WORK ZONE SIGNS (STAT)

0025 4410000000-E 1110  144 SF  4.90 705.60 6.00 864.00  WORK ZONE SIGNS (BARR)

0026 4445000000-E 1145  112 LF  18.00 2016.00 18.50 2072.00  BARRICADES (TYPE III)

0027 4685000000-E 1205  1,400 LF  1.50 2100.00 1.45 2030.00  THERMO PVT MKG LINES 4"90

0028 4686000000-E 1205  1,400 LF  1.50 2100.00 1.50 2100.00  THERMO PVT MKG LINES 4"120

0029 4900000000-N 1251  10 EA  10.00 100.00 35.00 350.00  PERM RAISED PVMT MARKERS

0030 5325600000-E 1510  250 LF  55.00 13750.00 55.00 13750.00  6" WATER LINE

0031 5540000000-E 1515  2 EA  1100.00 2200.00 1100.00 2200.00  6" VALVE

0032 5649000000-N 1515  1 EA  1250.00 1250.00 1250.00 1250.00  RECONNECT WATER METER

0033 5666000000-E 1515  1 EA  4950.00 4950.00 4950.00 4950.00  FIRE HYDRANT

0034 5691300000-E 1520  56 LF  95.00 5320.00 95.00 5320.00  8" SANITARY GRAVITY SEWER

0035 5775000000-E 1525  1 EA  3850.00 3850.00 3850.00 3850.00  4' DIA UTILITY MANHOLE

0036 5781000000-E 1525 2.1 LF  215.00 451.50 215.00 451.50  UTILITY MANHOLE WALL, 4' DIA

0037 5801000000-E 1530  77 LF  15.00 1155.00 15.00 1155.00  ABANDON 8" UTILITY PIPE

0038 5815500000-N 1530  1 EA  800.00 800.00 800.00 800.00  REMOVE FIRE HYDRANT

0039 5816000000-N 1530  1 EA  750.00 750.00 750.00 750.00  ABANDON UTILITY MANHOLE
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0040 5871500000-E 1550  300 LF  68.00 20400.00 68.00 20400.00  8" TRENCHLESS INSTALL (IN SOIL)

0041 6000000000-E 1605  1,350 LF  1.90 2565.00 2.85 3847.50  TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 52.00 7800.00 65.00 9750.00  EROS CONTRL STONE CL A

0043 6009000000-E 1610  20 TON 52.00 1040.00 100.00 2000.00  EROS CONTRL STONE CL B

0044 6012000000-E 1610  50 TON 48.00 2400.00 75.00 3750.00  SEDIMENT CONTROL STONE

0045 6015000000-E 1615 0.5 ACR 4000.00 2000.00 2250.00 1125.00  TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  5.00 500.00 6.00 600.00  SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.5 TON 3000.00 1500.00 2000.00 1000.00  FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  0.01 2.00 16.00 3200.00  TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   200 LF  1.90 380.00 3.00 600.00  SAFETY FENCE

0050 6030000000-E 1630  20 CY  9.00 180.00 45.00 900.00  SILT EXCAVATION

0051 6036000000-E 1631  975 SY  2.25 2193.75 3.50 3412.50  MATTING FOR EROS CONTROL

0052 6037000000-E SP   250 SY  9.50 2375.00 8.00 2000.00  COIR FIBER MAT

0053 6070000000-N 1639  2 EA  0.01 0.02 890.00 1780.00  SPECIAL STILLING BASINS

0054 6071012000-E SP   120 LF  7.00 840.00 12.00 1440.00  COIR FIBER WATTLE

0055 6084000000-E 1660 0.5 ACR 9400.00 4700.00 3500.00 1750.00  SEEDING AND MULCHING

0056 6087000000-E 1660 0.2 ACR 200.00 40.00 150.00 30.00  MOWING

0057 6090000000-E 1661  50 LB  10.00 500.00 6.00 300.00  SEED FOR REPAIR SEEDING

0058 6093000000-E 1661 0.25 TON 3800.00 950.00 2450.00 612.50  FERT FOR REPAIR SEEDING

0059 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00  SEED FOR SUPP SEEDING

0060 6108000000-E 1665 0.25 TON 3000.00 750.00 1750.00 437.50  FERTILIZER TOPDRESSING

0061 6114500000-N 1667  10 MHR 35.00 350.00 65.00 650.00  SPECIALIZED HAND MOWING

0062 6117000000-N SP   12 EA  0.01 0.12 200.00 2400.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0063 8035000000-N 402 Lump Sum 50000.00 40000.00  REMV EXIST STR **********
(15+08.00-L-)

0064 8121000000-N 412 Lump Sum 9500.00 10000.00  UNCL STR EXCAV STA *****
(15+08.00-L-)

0065 8182000000-E 420 50.2 CY  950.00 47690.00 1200.00 60240.00  CLASS A CONCRETE (BRIDGE)

0066 8210000000-N 422 Lump Sum 19000.00 20000.00  BRG APPR SLAB ***********
(15+08.00-L-)

0067 8217000000-E 425  8,576 LB  0.85 7289.60 1.50 12864.00  REINF STEEL (BRIDGE)

0068 8364000000-E 450  630 LF  43.00 27090.00 75.00 47250.00  HP12X53 PILES

0069 8384200000-E 450  1,040 LF  75.00 78000.00 85.00 88400.00  HP14X73 GALV PILES

0070 8393000000-N 450  16 EA  260.00 4160.00 150.00 2400.00  PILE REDRIVES

0071 8505000000-E 460 220.5 LF  65.00 14332.50 80.00 17640.00  VERT CONC BARRIER RAIL

0072 8594000000-E 876  83 TON 52.00 4316.00 75.00 6225.00  RIP RAP B

0073 8608000000-E 876  330 TON 55.00 18150.00 80.00 26400.00  RIP RAP II (2'-0")

0074 8622000000-E 876  370 SY  2.50 925.00 6.00 2220.00  GEOTEXTILE FOR DRAINAGE

0075 8657000000-N 430 Lump Sum 8000.00 7400.00  ELASTOMERIC BEARINGS

0076 8762000000-E 430  1,210 LF  138.00 166980.00 140.00 169400.00  3'-0"X 1'-9"PRESTR SLABS
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    TOTAL 810669.60 TOTAL 872680.38  CONTRACT TOTAL

 

    SUB-TOTAL 355236.50 SUB-TOTAL 362241.38  ROADWAY ITEMS

    SUB-TOTAL 455433.10 SUB-TOTAL 510439.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  758969.89   SMITH-ROWE, LLC

     2  776270.48   S & C CONSTRUCTION LLC

     3  782575.83   DANE CONSTRUCTION, INC.

     4  786267.10   S. T. WOOTEN CORPORATION

     5  801410.48   DELLINGER, INC.

     6  809900.00   T. A. LOVING COMPANY

     7  810669.60   THE HURLEY GROUP LLC

     8  872680.38   PALMETTO INFRASTRUCTURE  INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90337.00 91500.00  92000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 11000.00  15000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 24536.92 22000.00  22000.00REINF BRG APPR **********
(20+03.00-L-)

0004 0043000000-N 226 Lump Sum 285419.54 263000.00  148000.00GRADING

0005 0050000000-E 226  1 ACR 6000.00 6000.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  27.00 5400.00 16.00 3200.00 8.00  1600.00UNDERCUT EXCAVATION

0007 0194000000-E SP   4,000 CY  19.93 79720.00 11.00 44000.00 13.20  52800.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  2,100 SY  2.45 5145.00 1.40 2940.00 2.80  5880.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   497 SF  25.96 12902.12 61.45 30540.65 65.00  32305.00TEMPORARY SHORING

0010 0318000000-E 300  12 TON 60.71 728.52 30.00 360.00 40.00  480.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  36 SY  3.05 109.80 4.00 144.00 5.00  180.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  52 LF  55.59 2890.68 35.00 1820.00 28.00  1456.0015" DRAINAGE PIPE

0013 0366000000-E 310  56 LF  24.99 1399.44 38.00 2128.00 30.00  1680.0015" RC PIPE CULV III

0014 1121000000-E 520  1,100 TON 26.28 28908.00 28.00 30800.00 28.00  30800.00AGGREGATE BASE COURSE

0015 1275000000-E 600  740 GAL 3.00 2220.00 3.00 2220.00 3.00  2220.00PRIME COAT

0016 1330000000-E 607  180 SY  10.00 1800.00 8.40 1512.00 25.00  4500.00INCIDENTAL MILLING

0017 1489000000-E 610  360 TON 69.00 24840.00 69.00 24840.00 69.00  24840.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  170 TON 79.00 13430.00 79.00 13430.00 79.00  13430.00ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  750 TON 69.00 51750.00 69.00 51750.00 69.00  51750.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  70 TON 675.00 47250.00 675.00 47250.00 675.00  47250.00ASP FOR PLANT MIX

0021 2000000000-N 806  6 EA  325.00 1950.00 200.00 1200.00 400.00  2400.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  4 EA  3214.39 12857.56 1350.00 5400.00 1700.00  6800.00MASNRY DRAINAGE STRUCT

0023 2308000000-E 840 3.74 LF  993.58 3715.99 200.00 748.00 350.00  1309.00MASNRY DRAINAGE STRUCT

0024 2367000000-N 840  4 EA  642.00 2568.00 325.00 1300.00 550.00  2200.00FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  65 LF  50.00 3250.00 60.00 3900.00 50.00  3250.00SHOULDER BERM GUTTER

0026 3030000000-E 862  400 LF  15.00 6000.00 15.00 6000.00 15.00  6000.00STL BM GUARDRAIL

0027 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 11.00  110.00ADDIT GUARDRAIL POSTS

0028 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1700.00  6800.00GR ANCHOR TYPE 350

0029 3317000000-N 862  4 EA  1475.00 5900.00 1475.00 5900.00 1475.00  5900.00GR ANCHOR TYPE B-77

0030 3360000000-E 863  890 LF  1.00 890.00 1.00 890.00 1.00  890.00REMOVE EXISTING GUARDRAIL

0031 3380000000-E 862  550 LF  7.25 3987.50 7.25 3987.50 7.25  3987.50TEMP STL BM GUARDRAIL

0032 3387000000-N 862  4 EA  850.00 3400.00 850.00 3400.00 850.00  3400.00TEMP GDRL ANCH UNITS ******
(III)

0033 3389100000-N SP   3 EA  900.00 2700.00 900.00 2700.00 900.00  2700.00TEMP GDRL ANCH UNITS 350

0034 3435000000-N SP   1 EA  12000.00 12000.00 12000.00 12000.00 12000.00  12000.00GENERIC GUARDRAIL ITEM (EA)
IMPACT ATTENUATOR UNIT TYPE 350 (TEMPORARY)

0035 3649000000-E 876  29 TON 43.00 1247.00 37.00 1073.00 47.00  1363.00RIP RAP, CLASS B

0036 3656000000-E 876  797 SY  1.03 820.91 1.75 1394.75 3.50  2789.50GEOTEXTILE FOR DRAINGE

0037 4072000000-E 903  77 LF  7.00 539.00 7.00 539.00 7.00  539.00SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  90.00 180.00 90.00 180.00 90.00  180.00SIGN ERECTION, TYPE D

0039 4102000000-N 904  1 EA  80.00 80.00 80.00 80.00 80.00  80.00SIGN ERECTION, TYPE E
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0040 4116100000-N 904  1 EA  275.00 275.00 275.00 275.00 275.00  275.00SIGN ERECT, RELOC ** GRD MTD
(D)

0041 4155000000-N 907  2 EA  1.00 2.00 1.00 2.00 1.00  2.00DISPOSE SIGN SYST U-CHAN

0042 4192000000-N 907  1 EA  1.00 1.00 1.00 1.00 1.00  1.00DISPOSE SUPPORT, U-CHAN

0043 4400000000-E 1110  128 SF  5.00 640.00 5.00 640.00 5.00  640.00WORK ZONE SIGNS (STAT)

0044 4405000000-E 1110  96 SF  8.50 816.00 12.00 1152.00 8.50  816.00WORK ZONE SIGNS (PORT)

0045 4410000000-E 1110  36 SF  5.00 180.00 5.00 180.00 5.00  180.00WORK ZONE SIGNS (BARR)

0046 4430000000-N 1130  20 EA  39.00 780.00 60.00 1200.00 50.00  1000.00DRUMS

0047 4435000000-N 1135  10 EA  16.00 160.00 40.00 400.00 20.00  200.00CONES

0048 4445000000-E 1145  64 LF  20.00 1280.00 20.00 1280.00 20.00  1280.00BARRICADES (TYPE III)

0049 4455000000-N 1150  60 DAY 160.00 9600.00 170.00 10200.00 100.00  6000.00FLAGGER

0050 4650000000-N 1251  35 EA  10.00 350.00 15.00 525.00 15.00  525.00TEMP RAISED PVMT MRKS

0051 4685000000-E 1205  2,626 LF  1.50 3939.00 0.80 2100.80 0.80  2100.80THERMO PVT MKG LINES 4"90

0052 4686000000-E 1205  2,626 LF  1.50 3939.00 0.85 2232.10 0.85  2232.10THERMO PVT MKG LINES 4"120

0053 4770000000-E 1205  728 LF  2.00 1456.00 3.00 2184.00 3.00  2184.004" COLD APPL PLSTIC LINES TYPE **
(II)

0054 4770000000-E 1205  724 LF  1.50 1086.00 2.85 2063.40 2.85  2063.404" COLD APPL PLSTIC LINES TYPE **
(IV)

0055 4810000000-E 1205  20,952 LF  0.40 8380.80 0.30 6285.60 0.30  6285.60PAINT PVMT MARKINGS 4"

0056 4900000000-N 1251  19 EA  10.00 190.00 20.00 380.00 20.00  380.00PERM RAISED PVMT MARKERS

0057 6000000000-E 1605  3,000 LF  2.10 6300.00 1.75 5250.00 2.10  6300.00TEMPORARY SILT FENCE

0058 6006000000-E 1610  150 TON 43.00 6450.00 22.00 3300.00 49.00  7350.00EROS CONTRL STONE CL A

0059 6009000000-E 1610  165 TON 43.00 7095.00 22.00 3630.00 47.00  7755.00EROS CONTRL STONE CL B

0060 6012000000-E 1610  400 TON 35.50 14200.00 20.00 8000.00 45.00  18000.00SEDIMENT CONTROL STONE

0061 6015000000-E 1615  2 ACR 700.00 1400.00 900.00 1800.00 700.00  1400.00TEMPORARY MULCHING

0062 6018000000-E 1620  200 LB  5.00 1000.00 2.00 400.00 5.00  1000.00SEED FOR TEMP SEEDING

0063 6021000000-E 1620  1 TON 800.00 800.00 875.00 875.00 800.00  800.00FERT FOR TEMP SEEDING

0064 6024000000-E 1622  250 LF  16.56 4140.00 7.00 1750.00 14.00  3500.00TEMPORARY SLOPE DRAINS

0065 6029000000-E SP   800 LF  1.80 1440.00 2.00 1600.00 1.80  1440.00SAFETY FENCE

0066 6030000000-E 1630  220 CY  12.69 2791.80 3.00 660.00 20.00  4400.00SILT EXCAVATION

0067 6036000000-E 1631  5,200 SY  2.45 12740.00 0.90 4680.00 2.45  12740.00MATTING FOR EROS CONTROL

0068 6037000000-E SP   375 SY  6.40 2400.00 3.00 1125.00 6.40  2400.00COIR FIBER MAT

0069 6042000000-E 1632  1,200 LF  3.85 4620.00 2.00 2400.00 3.85  4620.001/4" HARDWARE CLOTH

0070 6048000000-E SP   75 SY  10.70 802.50 25.00 1875.00 34.00  2550.00FLOAT TURBIDITY CURTAIN

0071 6070000000-N 1639  4 EA  900.00 3600.00 350.00 1400.00 500.00  2000.00SPECIAL STILLING BASINS

0072 6071010000-E SP   80 LF  6.00 480.00 10.00 800.00 6.00  480.00WATTLE

0073 6071020000-E SP   30 LB  10.00 300.00 7.20 216.00 10.00  300.00POLYACRYLAMIDE (PAM)

0074 6071030000-E 1640  135 LF  6.50 877.50 7.00 945.00 6.50  877.50COIR FIBER BAFFLE

0075 6071050000-E SP   1 EA  1111.88 1111.88 900.00 900.00 975.00  975.00**" SKIMMER
(1-1/2")

0076 6084000000-E 1660  2 ACR 1700.00 3400.00 1600.00 3200.00 1700.00  3400.00SEEDING AND MULCHING

0077 6087000000-E 1660  1 ACR 200.00 200.00 75.00 75.00 200.00  200.00MOWING
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0078 6090000000-E 1661  50 LB  10.00 500.00 3.00 150.00 10.00  500.00SEED FOR REPAIR SEEDING

0079 6093000000-E 1661 0.25 TON 800.00 200.00 1100.00 275.00 800.00  200.00FERT FOR REPAIR SEEDING

0080 6096000000-E 1662  75 LB  4.00 300.00 2.00 150.00 4.00  300.00SEED FOR SUPP SEEDING

0081 6108000000-E 1665  2 TON 500.00 1000.00 750.00 1500.00 500.00  1000.00FERTILIZER TOPDRESSING

0082 6114500000-N 1667  10 MHR 65.00 650.00 18.00 180.00 65.00  650.00SPECIALIZED HAND MOWING

0083 6117000000-N SP   25 EA  400.00 10000.00 1.00 25.00 400.00  10000.00RESPONSE FOR EROS CONTROL

0084 6129000000-E 1670 0.34 ACR 5000.00 1700.00 7500.00 2550.00 5000.00  1700.00WETLAND REFORESTATION

0085 6135000000-E SP  0.34 ACR 400.00 136.00 600.00 204.00 400.00  136.00GENERIC EROSION CONTROL ITEM (ACR)
DISKING

0086 6135000000-E SP  0.34 ACR 400.00 136.00 600.00 204.00 400.00  136.00GENERIC EROSION CONTROL ITEM (ACR)
RIPPING

STRUCTURE ITEMS

0087 8007000000-N SP  Lump Sum 266160.00 424100.00  336000.00CM&R TEMP STR ***********
(20+03.00-L-)

0088 8017000000-N SP  Lump Sum 1.07 1.00  15000.00CM&R TEMP ACCESS ***********
(20+03.00-L-)

0089 8049000000-N SP  Lump Sum 76810.00 55200.00  95000.00REMV EXIST STR **********
(20+03.00-L-)

0090 8112730000-N 450  2 EA  2750.00 5500.00 3100.00 6200.00 3000.00  6000.00PDA TESTING

0091 8121000000-N 412 Lump Sum 3386.00 4500.00  15000.00UNCL STR EXCAV STA *****
(20+03.00-L-)

0092 8147000000-E 420  6,383 SF  32.79 209298.57 27.90 178085.70 37.00  236171.00REINF CONCRETE DECK SLAB

0093 8161000000-E 420  6,595 SF  0.93 6133.35 0.72 4748.40 0.75  4946.25GROOVING BRIDGE FLOORS

0094 8182000000-E 420 68.8 CY  831.86 57231.97 927.42 63806.50 930.00  63984.00CLASS A CONCRETE (BRIDGE)

0095 8210000000-N 422 Lump Sum 39220.47 32100.00  40000.00BRG APPR SLAB ***********
(20+03.00-L-)

0096 8217000000-E 425  9,732 LB  1.04 10121.28 1.12 10899.84 1.00  9732.00REINF STEEL (BRIDGE)

0097 8259000000-E 430 887.5 LF  131.03 116289.13 153.57 136293.38 175.00  155312.5036" PRESTR CONCRETE GIRDR

0098 8364000000-E 450  700 LF  46.39 32473.00 39.26 27482.00 42.00  29400.00HP12X53 PILES

0099 8384200000-E 450  870 LF  59.21 51512.70 58.51 50903.70 60.00  52200.00HP14X73 GALV PILES

0100 8393000000-N 450  22 EA  10.10 222.20 345.00 7590.00 150.00  3300.00PILE REDRIVES

0101 8503000000-E 460 358.83 LF  68.08 24429.15 82.05 29442.00 70.00  25118.10CONCRETE BARRIER RAIL

0102 8608000000-E 876  315 TON 47.05 14820.75 50.12 15787.80 60.00  18900.00RIP RAP II (2'-0")

0103 8622000000-E 876  345 SY  2.02 696.90 2.22 765.90 3.50  1207.50GEOTEXTILE FOR DRAINAGE

0104 8657000000-N 430 Lump Sum 4815.00 6100.00  10000.00ELASTOMERIC BEARINGS

 

    TOTAL 1806750.00 TOTAL 1837264.02 TOTAL  1851415.75CONTRACT TOTAL

 

    SUB-TOTAL 887628.46 SUB-TOTAL 783257.80 SUB-TOTAL  734144.40ROADWAY ITEMS

    SUB-TOTAL 919121.54 SUB-TOTAL 1054006.22 SUB-TOTAL  1117271.35STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 93595.00 93500.00  100000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 9600.00 9600.00  12000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 22000.00 28650.00  30000.00REINF BRG APPR **********
(20+03.00-L-)

0004 0043000000-N 226 Lump Sum 286000.00 336054.74  200000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  16.00 3200.00 8.00 1600.00 8.00  1600.00UNDERCUT EXCAVATION

0007 0194000000-E SP   4,000 CY  11.00 44000.00 13.20 52800.00 13.20  52800.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  2,100 SY  1.40 2940.00 2.80 5880.00 2.80  5880.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   497 SF  81.24 40376.28 31.80 15804.60 42.00  20874.00TEMPORARY SHORING

0010 0318000000-E 300  12 TON 30.00 360.00 30.00 360.00 65.00  780.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  36 SY  4.00 144.00 2.00 72.00 7.00  252.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  52 LF  35.00 1820.00 28.00 1456.00 28.00  1456.0015" DRAINAGE PIPE

0013 0366000000-E 310  56 LF  38.00 2128.00 30.00 1680.00 30.00  1680.0015" RC PIPE CULV III

0014 1121000000-E 520  1,100 TON 28.00 30800.00 28.00 30800.00 28.00  30800.00AGGREGATE BASE COURSE

0015 1275000000-E 600  740 GAL 3.00 2220.00 3.00 2220.00 3.00  2220.00PRIME COAT

0016 1330000000-E 607  180 SY  8.40 1512.00 18.95 3411.00 69.00  12420.00INCIDENTAL MILLING

0017 1489000000-E 610  360 TON 69.00 24840.00 69.00 24840.00 79.00  28440.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  170 TON 79.00 13430.00 79.00 13430.00 79.00  13430.00ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  750 TON 69.00 51750.00 69.00 51750.00 85.00  63750.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  70 TON 675.00 47250.00 675.00 47250.00 675.00  47250.00ASP FOR PLANT MIX

0021 2000000000-N 806  6 EA  250.00 1500.00 150.00 900.00 200.00  1200.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  4 EA  1350.00 5400.00 1700.00 6800.00 1700.00  6800.00MASNRY DRAINAGE STRUCT

0023 2308000000-E 840 3.74 LF  200.00 748.00 350.00 1309.00 350.00  1309.00MASNRY DRAINAGE STRUCT

0024 2367000000-N 840  4 EA  325.00 1300.00 550.00 2200.00 350.00  1400.00FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  65 LF  35.00 2275.00 35.00 2275.00 45.00  2925.00SHOULDER BERM GUTTER

0026 3030000000-E 862  400 LF  16.00 6400.00 15.00 6000.00 16.00  6400.00STL BM GUARDRAIL

0027 3150000000-N 862  10 EA  15.00 150.00 11.00 110.00 15.00  150.00ADDIT GUARDRAIL POSTS

0028 3270000000-N SP   4 EA  2000.00 8000.00 1700.00 6800.00 2000.00  8000.00GR ANCHOR TYPE 350

0029 3317000000-N 862  4 EA  1550.00 6200.00 1475.00 5900.00 1550.00  6200.00GR ANCHOR TYPE B-77

0030 3360000000-E 863  890 LF  1.25 1112.50 1.00 890.00 1.25  1112.50REMOVE EXISTING GUARDRAIL

0031 3380000000-E 862  550 LF  10.00 5500.00 7.25 3987.50 10.00  5500.00TEMP STL BM GUARDRAIL

0032 3387000000-N 862  4 EA  1000.00 4000.00 850.00 3400.00 1000.00  4000.00TEMP GDRL ANCH UNITS ******
(III)

0033 3389100000-N SP   3 EA  1000.00 3000.00 900.00 2700.00 1000.00  3000.00TEMP GDRL ANCH UNITS 350

0034 3435000000-N SP   1 EA  5500.00 5500.00 12000.00 12000.00 5500.00  5500.00GENERIC GUARDRAIL ITEM (EA)
IMPACT ATTENUATOR UNIT TYPE 350 (TEMPORARY)

0035 3649000000-E 876  29 TON 37.00 1073.00 47.00 1363.00 47.00  1363.00RIP RAP, CLASS B

0036 3656000000-E 876  797 SY  1.75 1394.75 3.50 2789.50 3.50  2789.50GEOTEXTILE FOR DRAINGE

0037 4072000000-E 903  77 LF  3.88 298.76 7.00 539.00 7.00  539.00SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  85.00 170.00 90.00 180.00 90.00  180.00SIGN ERECTION, TYPE D

0039 4102000000-N 904  1 EA  60.00 60.00 80.00 80.00 80.00  80.00SIGN ERECTION, TYPE E
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0040 4116100000-N 904  1 EA  125.00 125.00 275.00 275.00 275.00  275.00SIGN ERECT, RELOC ** GRD MTD
(D)

0041 4155000000-N 907  2 EA  7.00 14.00 1.00 2.00 1.00  2.00DISPOSE SIGN SYST U-CHAN

0042 4192000000-N 907  1 EA  5.00 5.00 1.00 1.00 1.00  1.00DISPOSE SUPPORT, U-CHAN

0043 4400000000-E 1110  128 SF  5.70 729.60 5.00 640.00 5.00  640.00WORK ZONE SIGNS (STAT)

0044 4405000000-E 1110  96 SF  5.70 547.20 21.00 2016.00 8.50  816.00WORK ZONE SIGNS (PORT)

0045 4410000000-E 1110  36 SF  4.90 176.40 5.00 180.00 5.00  180.00WORK ZONE SIGNS (BARR)

0046 4430000000-N 1130  20 EA  21.00 420.00 50.00 1000.00 45.00  900.00DRUMS

0047 4435000000-N 1135  10 EA  9.50 95.00 20.00 200.00 28.00  280.00CONES

0048 4445000000-E 1145  64 LF  20.00 1280.00 20.00 1280.00 20.00  1280.00BARRICADES (TYPE III)

0049 4455000000-N 1150  60 DAY 150.00 9000.00 275.00 16500.00 245.00  14700.00FLAGGER

0050 4650000000-N 1251  35 EA  15.00 525.00 10.00 350.00 10.00  350.00TEMP RAISED PVMT MRKS

0051 4685000000-E 1205  2,626 LF  0.80 2100.80 0.95 2494.70 0.95  2494.70THERMO PVT MKG LINES 4"90

0052 4686000000-E 1205  2,626 LF  0.85 2232.10 1.00 2626.00 1.00  2626.00THERMO PVT MKG LINES 4"120

0053 4770000000-E 1205  728 LF  3.00 2184.00 3.25 2366.00 3.25  2366.004" COLD APPL PLSTIC LINES TYPE **
(II)

0054 4770000000-E 1205  724 LF  2.85 2063.40 3.50 2534.00 3.50  2534.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0055 4810000000-E 1205  20,952 LF  0.30 6285.60 0.28 5866.56 0.28  5866.56PAINT PVMT MARKINGS 4"

0056 4900000000-N 1251  19 EA  20.00 380.00 25.00 475.00 25.00  475.00PERM RAISED PVMT MARKERS

0057 6000000000-E 1605  3,000 LF  1.75 5250.00 2.10 6300.00 2.75  8250.00TEMPORARY SILT FENCE

0058 6006000000-E 1610  150 TON 22.00 3300.00 49.00 7350.00 49.00  7350.00EROS CONTRL STONE CL A

0059 6009000000-E 1610  165 TON 22.00 3630.00 47.00 7755.00 47.00  7755.00EROS CONTRL STONE CL B

0060 6012000000-E 1610  400 TON 20.00 8000.00 45.00 18000.00 45.00  18000.00SEDIMENT CONTROL STONE

0061 6015000000-E 1615  2 ACR 900.00 1800.00 700.00 1400.00 2750.00  5500.00TEMPORARY MULCHING

0062 6018000000-E 1620  200 LB  2.00 400.00 5.00 1000.00 6.00  1200.00SEED FOR TEMP SEEDING

0063 6021000000-E 1620  1 TON 875.00 875.00 800.00 800.00 3600.00  3600.00FERT FOR TEMP SEEDING

0064 6024000000-E 1622  250 LF  7.00 1750.00 10.00 2500.00 12.00  3000.00TEMPORARY SLOPE DRAINS

0065 6029000000-E SP   800 LF  2.00 1600.00 1.80 1440.00 3.00  2400.00SAFETY FENCE

0066 6030000000-E 1630  220 CY  3.00 660.00 12.50 2750.00 12.50  2750.00SILT EXCAVATION

0067 6036000000-E 1631  5,200 SY  0.90 4680.00 2.45 12740.00 2.45  12740.00MATTING FOR EROS CONTROL

0068 6037000000-E SP   375 SY  3.00 1125.00 6.40 2400.00 11.00  4125.00COIR FIBER MAT

0069 6042000000-E 1632  1,200 LF  2.00 2400.00 3.85 4620.00 3.50  4200.001/4" HARDWARE CLOTH

0070 6048000000-E SP   75 SY  25.00 1875.00 10.00 750.00 32.00  2400.00FLOAT TURBIDITY CURTAIN

0071 6070000000-N 1639  4 EA  575.00 2300.00 250.00 1000.00 850.00  3400.00SPECIAL STILLING BASINS

0072 6071010000-E SP   80 LF  7.00 560.00 6.00 480.00 15.00  1200.00WATTLE

0073 6071020000-E SP   30 LB  7.20 216.00 10.00 300.00 12.00  360.00POLYACRYLAMIDE (PAM)

0074 6071030000-E 1640  135 LF  7.00 945.00 6.50 877.50 14.00  1890.00COIR FIBER BAFFLE

0075 6071050000-E SP   1 EA  900.00 900.00 975.00 975.00 1500.00  1500.00**" SKIMMER
(1-1/2")

0076 6084000000-E 1660  2 ACR 1600.00 3200.00 1700.00 3400.00 3200.00  6400.00SEEDING AND MULCHING

0077 6087000000-E 1660  1 ACR 75.00 75.00 200.00 200.00 250.00  250.00MOWING
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0078 6090000000-E 1661  50 LB  3.00 150.00 10.00 500.00 6.00  300.00SEED FOR REPAIR SEEDING

0079 6093000000-E 1661 0.25 TON 1100.00 275.00 800.00 200.00 2250.00  562.50FERT FOR REPAIR SEEDING

0080 6096000000-E 1662  75 LB  2.00 150.00 4.00 300.00 6.00  450.00SEED FOR SUPP SEEDING

0081 6108000000-E 1665  2 TON 750.00 1500.00 500.00 1000.00 2100.00  4200.00FERTILIZER TOPDRESSING

0082 6114500000-N 1667  10 MHR 18.00 180.00 65.00 650.00 50.00  500.00SPECIALIZED HAND MOWING

0083 6117000000-N SP   25 EA  75.00 1875.00 100.00 2500.00 250.00  6250.00RESPONSE FOR EROS CONTROL

0084 6129000000-E 1670 0.34 ACR 10000.00 3400.00 5000.00 1700.00 20000.00  6800.00WETLAND REFORESTATION

0085 6135000000-E SP  0.34 ACR 600.00 204.00 400.00 136.00 5500.00  1870.00GENERIC EROSION CONTROL ITEM (ACR)
DISKING

0086 6135000000-E SP  0.34 ACR 600.00 204.00 400.00 136.00 5500.00  1870.00GENERIC EROSION CONTROL ITEM (ACR)
RIPPING

STRUCTURE ITEMS

0087 8007000000-N SP  Lump Sum 355000.00 301150.00  240000.00CM&R TEMP STR ***********
(20+03.00-L-)

0088 8017000000-N SP  Lump Sum 45000.00 1.00  100.00CM&R TEMP ACCESS ***********
(20+03.00-L-)

0089 8049000000-N SP  Lump Sum 62955.00 50550.00  100000.00REMV EXIST STR **********
(20+03.00-L-)

0090 8112730000-N 450  2 EA  1500.00 3000.00 2150.00 4300.00 4500.00  9000.00PDA TESTING

0091 8121000000-N 412 Lump Sum 15000.00 6600.00  10000.00UNCL STR EXCAV STA *****
(20+03.00-L-)

0092 8147000000-E 420  6,383 SF  29.00 185107.00 33.50 213830.50 32.00  204256.00REINF CONCRETE DECK SLAB

0093 8161000000-E 420  6,595 SF  0.67 4418.65 1.02 6726.90 2.00  13190.00GROOVING BRIDGE FLOORS

0094 8182000000-E 420 68.8 CY  1350.00 92880.00 890.00 61232.00 1250.00  86000.00CLASS A CONCRETE (BRIDGE)

0095 8210000000-N 422 Lump Sum 26845.00 50450.00  45000.00BRG APPR SLAB ***********
(20+03.00-L-)

0096 8217000000-E 425  9,732 LB  1.00 9732.00 1.35 13138.20 2.00  19464.00REINF STEEL (BRIDGE)

0097 8259000000-E 430 887.5 LF  120.00 106500.00 132.75 117815.63 165.00  146437.5036" PRESTR CONCRETE GIRDR

0098 8364000000-E 450  700 LF  48.25 33775.00 45.00 31500.00 75.00  52500.00HP12X53 PILES

0099 8384200000-E 450  870 LF  72.25 62857.50 72.00 62640.00 85.00  73950.00HP14X73 GALV PILES

0100 8393000000-N 450  22 EA  50.00 1100.00 25.00 550.00 350.00  7700.00PILE REDRIVES

0101 8503000000-E 460 358.83 LF  80.85 29011.41 74.00 26553.42 90.00  32294.70CONCRETE BARRIER RAIL

0102 8608000000-E 876  315 TON 52.45 16521.75 60.25 18978.75 75.00  23625.00RIP RAP II (2'-0")

0103 8622000000-E 876  345 SY  3.00 1035.00 2.50 862.50 4.00  1380.00GEOTEXTILE FOR DRAINAGE

0104 8657000000-N 430 Lump Sum 7500.00 5650.00  10000.00ELASTOMERIC BEARINGS

 

    TOTAL 1871928.70 TOTAL 1876877.00 TOTAL  1915836.96CONTRACT TOTAL

 

    SUB-TOTAL 813690.39 SUB-TOTAL 904348.10 SUB-TOTAL  840939.76ROADWAY ITEMS

    SUB-TOTAL 1058238.31 SUB-TOTAL 972528.90 SUB-TOTAL  1074897.20STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 117030.41  127000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12000.00 25128.47  24000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 37000.00 21547.49  48000.00REINF BRG APPR **********
(20+03.00-L-)

0004 0043000000-N 226 Lump Sum 203250.00 302679.20  220000.00GRADING

0005 0050000000-E 226  1 ACR 2500.00 2500.00 27.97 27.97 5000.00  5000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  15.00 3000.00 29.16 5832.00 36.00  7200.00UNDERCUT EXCAVATION

0007 0194000000-E SP   4,000 CY  14.50 58000.00 11.89 47560.00 25.00  100000.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  2,100 SY  2.05 4305.00 3.54 7434.00 2.00  4200.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   497 SF  60.00 29820.00 57.22 28438.34 80.00  39760.00TEMPORARY SHORING

0010 0318000000-E 300  12 TON 30.50 366.00 40.56 486.72 35.00  420.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  36 SY  1.80 64.80 6.57 236.52 2.80  100.80FND CONDIT GEOTEXTILE

0012 0335200000-E 305  52 LF  55.00 2860.00 88.70 4612.40 110.00  5720.0015" DRAINAGE PIPE

0013 0366000000-E 310  56 LF  58.00 3248.00 69.05 3866.80 140.00  7840.0015" RC PIPE CULV III

0014 1121000000-E 520  1,100 TON 26.55 29205.00 42.07 46277.00 43.00  47300.00AGGREGATE BASE COURSE

0015 1275000000-E 600  740 GAL 3.00 2220.00 10.40 7696.00 3.00  2220.00PRIME COAT

0016 1330000000-E 607  180 SY  18.95 3411.00 25.00 4500.00 28.00  5040.00INCIDENTAL MILLING

0017 1489000000-E 610  360 TON 69.00 24840.00 97.65 35154.00 69.00  24840.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  170 TON 79.00 13430.00 104.00 17680.00 79.00  13430.00ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  750 TON 69.00 51750.00 89.20 66900.00 69.00  51750.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  70 TON 675.00 47250.00 620.35 43424.50 675.00  47250.00ASP FOR PLANT MIX

0021 2000000000-N 806  6 EA  250.00 1500.00 1170.48 7022.88 200.00  1200.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  4 EA  2500.00 10000.00 1706.35 6825.40 1500.00  6000.00MASNRY DRAINAGE STRUCT

0023 2308000000-E 840 3.74 LF  250.00 935.00 789.26 2951.83 250.00  935.00MASNRY DRAINAGE STRUCT

0024 2367000000-N 840  4 EA  600.00 2400.00 1031.41 4125.64 350.00  1400.00FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  65 LF  30.00 1950.00 87.55 5690.75 55.00  3575.00SHOULDER BERM GUTTER

0026 3030000000-E 862  400 LF  16.00 6400.00 16.00 6400.00 15.00  6000.00STL BM GUARDRAIL

0027 3150000000-N 862  10 EA  15.00 150.00 15.00 150.00 11.00  110.00ADDIT GUARDRAIL POSTS

0028 3270000000-N SP   4 EA  2000.00 8000.00 2000.00 8000.00 1700.00  6800.00GR ANCHOR TYPE 350

0029 3317000000-N 862  4 EA  1550.00 6200.00 1550.00 6200.00 1475.00  5900.00GR ANCHOR TYPE B-77

0030 3360000000-E 863  890 LF  1.25 1112.50 1.25 1112.50 1.00  890.00REMOVE EXISTING GUARDRAIL

0031 3380000000-E 862  550 LF  10.00 5500.00 10.00 5500.00 7.25  3987.50TEMP STL BM GUARDRAIL

0032 3387000000-N 862  4 EA  1000.00 4000.00 1000.00 4000.00 850.00  3400.00TEMP GDRL ANCH UNITS ******
(III)

0033 3389100000-N SP   3 EA  1000.00 3000.00 1000.00 3000.00 900.00  2700.00TEMP GDRL ANCH UNITS 350

0034 3435000000-N SP   1 EA  5500.00 5500.00 5500.00 5500.00 12000.00  12000.00GENERIC GUARDRAIL ITEM (EA)
IMPACT ATTENUATOR UNIT TYPE 350 (TEMPORARY)

0035 3649000000-E 876  29 TON 40.00 1160.00 66.26 1921.54 1.00  29.00RIP RAP, CLASS B

0036 3656000000-E 876  797 SY  2.05 1633.85 4.29 3419.13 3.00  2391.00GEOTEXTILE FOR DRAINGE

0037 4072000000-E 903  77 LF  7.00 539.00 7.00 539.00 7.00  539.00SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  90.00 180.00 90.00 180.00 90.00  180.00SIGN ERECTION, TYPE D

0039 4102000000-N 904  1 EA  80.00 80.00 80.00 80.00 80.00  80.00SIGN ERECTION, TYPE E
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0040 4116100000-N 904  1 EA  275.00 275.00 275.00 275.00 275.00  275.00SIGN ERECT, RELOC ** GRD MTD
(D)

0041 4155000000-N 907  2 EA  1.00 2.00 1.00 2.00 1.00  2.00DISPOSE SIGN SYST U-CHAN

0042 4192000000-N 907  1 EA  1.00 1.00 1.00 1.00 1.00  1.00DISPOSE SUPPORT, U-CHAN

0043 4400000000-E 1110  128 SF  5.00 640.00 5.00 640.00 5.00  640.00WORK ZONE SIGNS (STAT)

0044 4405000000-E 1110  96 SF  60.00 5760.00 8.50 816.00 8.50  816.00WORK ZONE SIGNS (PORT)

0045 4410000000-E 1110  36 SF  10.99 395.64 5.00 180.00 5.00  180.00WORK ZONE SIGNS (BARR)

0046 4430000000-N 1130  20 EA  80.00 1600.00 85.88 1717.60 39.00  780.00DRUMS

0047 4435000000-N 1135  10 EA  36.00 360.00 121.77 1217.70 16.00  160.00CONES

0048 4445000000-E 1145  64 LF  25.98 1662.72 20.00 1280.00 20.00  1280.00BARRICADES (TYPE III)

0049 4455000000-N 1150  60 DAY 200.00 12000.00 250.00 15000.00 270.00  16200.00FLAGGER

0050 4650000000-N 1251  35 EA  10.00 350.00 20.00 700.00 10.00  350.00TEMP RAISED PVMT MRKS

0051 4685000000-E 1205  2,626 LF  0.95 2494.70 2.30 6039.80 1.50  3939.00THERMO PVT MKG LINES 4"90

0052 4686000000-E 1205  2,626 LF  1.00 2626.00 2.40 6302.40 1.50  3939.00THERMO PVT MKG LINES 4"120

0053 4770000000-E 1205  728 LF  3.25 2366.00 5.40 3931.20 2.00  1456.004" COLD APPL PLSTIC LINES TYPE **
(II)

0054 4770000000-E 1205  724 LF  3.50 2534.00 3.50 2534.00 1.50  1086.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0055 4810000000-E 1205  20,952 LF  0.28 5866.56 0.67 14037.84 0.40  8380.80PAINT PVMT MARKINGS 4"

0056 4900000000-N 1251  19 EA  25.00 475.00 30.00 570.00 10.00  190.00PERM RAISED PVMT MARKERS

0057 6000000000-E 1605  3,000 LF  2.10 6300.00 3.00 9000.00 2.15  6450.00TEMPORARY SILT FENCE

0058 6006000000-E 1610  150 TON 37.00 5550.00 34.49 5173.50 40.00  6000.00EROS CONTRL STONE CL A

0059 6009000000-E 1610  165 TON 37.00 6105.00 34.49 5690.85 40.00  6600.00EROS CONTRL STONE CL B

0060 6012000000-E 1610  400 TON 35.00 14000.00 36.35 14540.00 40.00  16000.00SEDIMENT CONTROL STONE

0061 6015000000-E 1615  2 ACR 700.00 1400.00 3500.00 7000.00 3500.00  7000.00TEMPORARY MULCHING

0062 6018000000-E 1620  200 LB  5.00 1000.00 10.00 2000.00 10.00  2000.00SEED FOR TEMP SEEDING

0063 6021000000-E 1620  1 TON 800.00 800.00 3000.00 3000.00 3000.00  3000.00FERT FOR TEMP SEEDING

0064 6024000000-E 1622  250 LF  12.50 3125.00 22.74 5685.00 15.00  3750.00TEMPORARY SLOPE DRAINS

0065 6029000000-E SP   800 LF  1.80 1440.00 2.00 1600.00 2.15  1720.00SAFETY FENCE

0066 6030000000-E 1630  220 CY  5.50 1210.00 25.13 5528.60 13.00  2860.00SILT EXCAVATION

0067 6036000000-E 1631  5,200 SY  2.45 12740.00 2.75 14300.00 2.75  14300.00MATTING FOR EROS CONTROL

0068 6037000000-E SP   375 SY  6.40 2400.00 10.00 3750.00 4.75  1781.25COIR FIBER MAT

0069 6042000000-E 1632  1,200 LF  3.85 4620.00 3.50 4200.00 4.15  4980.001/4" HARDWARE CLOTH

0070 6048000000-E SP   75 SY  34.00 2550.00 37.90 2842.50 50.00  3750.00FLOAT TURBIDITY CURTAIN

0071 6070000000-N 1639  4 EA  496.83 1987.32 460.68 1842.72 1950.00  7800.00SPECIAL STILLING BASINS

0072 6071010000-E SP   80 LF  6.00 480.00 41.71 3336.80 10.00  800.00WATTLE

0073 6071020000-E SP   30 LB  10.00 300.00 15.00 450.00 10.00  300.00POLYACRYLAMIDE (PAM)

0074 6071030000-E 1640  135 LF  6.50 877.50 10.00 1350.00 4.65  627.75COIR FIBER BAFFLE

0075 6071050000-E SP   1 EA  950.00 950.00 500.00 500.00 900.00  900.00**" SKIMMER
(1-1/2")

0076 6084000000-E 1660  2 ACR 1700.00 3400.00 6800.00 13600.00 6800.00  13600.00SEEDING AND MULCHING

0077 6087000000-E 1660  1 ACR 200.00 200.00 350.00 350.00 350.00  350.00MOWING
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FED AID NO BRSTP-15(18)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #17 OVER GUM SWAMP ON US-15/401.

S. T. WOOTEN CORPORATION

WILSON,  NC

CAROLINA BRIDGE CO., INC. HRI INC DBA HRI BRIDGE COMPANY

ORANGEBURG,  SC STATE COLLEGE,  PA

C203408JUL 15 2014

0.207 MI

0078 6090000000-E 1661  50 LB  10.00 500.00 14.00 700.00 14.00  700.00SEED FOR REPAIR SEEDING

0079 6093000000-E 1661 0.25 TON 800.00 200.00 7500.00 1875.00 7500.00  1875.00FERT FOR REPAIR SEEDING

0080 6096000000-E 1662  75 LB  4.00 300.00 7.50 562.50 7.50  562.50SEED FOR SUPP SEEDING

0081 6108000000-E 1665  2 TON 500.00 1000.00 3000.00 6000.00 3000.00  6000.00FERTILIZER TOPDRESSING

0082 6114500000-N 1667  10 MHR 65.00 650.00 38.00 380.00 38.00  380.00SPECIALIZED HAND MOWING

0083 6117000000-N SP   25 EA  40.00 1000.00 200.00 5000.00 100.00  2500.00RESPONSE FOR EROS CONTROL

0084 6129000000-E 1670 0.34 ACR 5000.00 1700.00 2500.00 850.00 25000.00  8500.00WETLAND REFORESTATION

0085 6135000000-E SP  0.34 ACR 400.00 136.00 7000.00 2380.00 7000.00  2380.00GENERIC EROSION CONTROL ITEM (ACR)
DISKING

0086 6135000000-E SP  0.34 ACR 400.00 136.00 7000.00 2380.00 7000.00  2380.00GENERIC EROSION CONTROL ITEM (ACR)
RIPPING

STRUCTURE ITEMS

0087 8007000000-N SP  Lump Sum 390000.00 396866.25  485000.00CM&R TEMP STR ***********
(20+03.00-L-)

0088 8017000000-N SP  Lump Sum 1.00 9894.64  79000.00CM&R TEMP ACCESS ***********
(20+03.00-L-)

0089 8049000000-N SP  Lump Sum 100000.00 95702.66  111000.00REMV EXIST STR **********
(20+03.00-L-)

0090 8112730000-N 450  2 EA  4500.00 9000.00 4755.12 9510.24 2600.00  5200.00PDA TESTING

0091 8121000000-N 412 Lump Sum 30000.00 6463.15  15000.00UNCL STR EXCAV STA *****
(20+03.00-L-)

0092 8147000000-E 420  6,383 SF  40.00 255320.00 44.22 282256.26 44.00  280852.00REINF CONCRETE DECK SLAB

0093 8161000000-E 420  6,595 SF  0.80 5276.00 0.50 3297.50 0.94  6199.30GROOVING BRIDGE FLOORS

0094 8182000000-E 420 68.8 CY  1175.00 80840.00 1128.48 77639.42 2080.00  143104.00CLASS A CONCRETE (BRIDGE)

0095 8210000000-N 422 Lump Sum 35000.00 50046.61  44000.00BRG APPR SLAB ***********
(20+03.00-L-)

0096 8217000000-E 425  9,732 LB  1.25 12165.00 1.01 9829.32 1.10  10705.20REINF STEEL (BRIDGE)

0097 8259000000-E 430 887.5 LF  147.60 130995.00 176.06 156253.25 171.00  151762.5036" PRESTR CONCRETE GIRDR

0098 8364000000-E 450  700 LF  47.97 33579.00 68.85 48195.00 57.00  39900.00HP12X53 PILES

0099 8384200000-E 450  870 LF  70.99 61761.30 83.40 72558.00 101.00  87870.00HP14X73 GALV PILES

0100 8393000000-N 450  22 EA  94.37 2076.14 783.68 17240.96 500.00  11000.00PILE REDRIVES

0101 8503000000-E 460 358.83 LF  113.00 40547.79 71.58 25685.05 95.00  34088.85CONCRETE BARRIER RAIL

0102 8608000000-E 876  315 TON 70.00 22050.00 66.77 21032.55 1.00  315.00RIP RAP II (2'-0")

0103 8622000000-E 876  345 SY  3.00 1035.00 4.29 1480.05 5.00  1725.00GEOTEXTILE FOR DRAINAGE

0104 8657000000-N 430 Lump Sum 6000.00 16414.85  25000.00ELASTOMERIC BEARINGS

 

    TOTAL 2020871.82 TOTAL 2340608.26 TOTAL  2540430.45CONTRACT TOTAL

 

    SUB-TOTAL 805225.59 SUB-TOTAL 1040242.50 SUB-TOTAL  1008708.60ROADWAY ITEMS

    SUB-TOTAL 1215646.23 SUB-TOTAL 1300365.76 SUB-TOTAL  1531721.85STRUCTURE ITEMS
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FED AID NO BRSTP-15(18)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #17 OVER GUM SWAMP ON US-15/401.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C203408JUL 15 2014

0.207 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 112000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 22000.00   REINF BRG APPR **********
(20+03.00-L-)

0004 0043000000-N 226 Lump Sum 253452.00   GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  8.00 1600.00   UNDERCUT EXCAVATION

0007 0194000000-E SP   4,000 CY  13.20 52800.00   SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  2,100 SY  2.80 5880.00   GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   497 SF  100.00 49700.00   TEMPORARY SHORING

0010 0318000000-E 300  12 TON 30.00 360.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  36 SY  4.00 144.00   FND CONDIT GEOTEXTILE

0012 0335200000-E 305  52 LF  28.00 1456.00   15" DRAINAGE PIPE

0013 0366000000-E 310  56 LF  30.00 1680.00   15" RC PIPE CULV III

0014 1121000000-E 520  1,100 TON 28.00 30800.00   AGGREGATE BASE COURSE

0015 1275000000-E 600  740 GAL 3.00 2220.00   PRIME COAT

0016 1330000000-E 607  180 SY  8.40 1512.00   INCIDENTAL MILLING

0017 1489000000-E 610  360 TON 69.00 24840.00   ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  170 TON 79.00 13430.00   ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  750 TON 69.00 51750.00   ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  70 TON 675.00 47250.00   ASP FOR PLANT MIX

0021 2000000000-N 806  6 EA  250.00 1500.00   RIGHT OF WAY MARKERS

0022 2286000000-N 840  4 EA  1700.00 6800.00   MASNRY DRAINAGE STRUCT

0023 2308000000-E 840 3.74 LF  350.00 1309.00   MASNRY DRAINAGE STRUCT

0024 2367000000-N 840  4 EA  550.00 2200.00   FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  65 LF  40.00 2600.00   SHOULDER BERM GUTTER

0026 3030000000-E 862  400 LF  16.00 6400.00   STL BM GUARDRAIL

0027 3150000000-N 862  10 EA  15.00 150.00   ADDIT GUARDRAIL POSTS

0028 3270000000-N SP   4 EA  2000.00 8000.00   GR ANCHOR TYPE 350

0029 3317000000-N 862  4 EA  1550.00 6200.00   GR ANCHOR TYPE B-77

0030 3360000000-E 863  890 LF  1.25 1112.50   REMOVE EXISTING GUARDRAIL

0031 3380000000-E 862  550 LF  10.00 5500.00   TEMP STL BM GUARDRAIL

0032 3387000000-N 862  4 EA  1000.00 4000.00   TEMP GDRL ANCH UNITS ******
(III)

0033 3389100000-N SP   3 EA  1000.00 3000.00   TEMP GDRL ANCH UNITS 350

0034 3435000000-N SP   1 EA  5500.00 5500.00   GENERIC GUARDRAIL ITEM (EA)
IMPACT ATTENUATOR UNIT TYPE 350 (TEMPORARY)

0035 3649000000-E 876  29 TON 47.00 1363.00   RIP RAP, CLASS B

0036 3656000000-E 876  797 SY  3.50 2789.50   GEOTEXTILE FOR DRAINGE

0037 4072000000-E 903  77 LF  3.88 298.76   SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  85.00 170.00   SIGN ERECTION, TYPE D

0039 4102000000-N 904  1 EA  60.00 60.00   SIGN ERECTION, TYPE E
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FED AID NO BRSTP-15(18)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #17 OVER GUM SWAMP ON US-15/401.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C203408JUL 15 2014

0.207 MI

0040 4116100000-N 904  1 EA  125.00 125.00   SIGN ERECT, RELOC ** GRD MTD
(D)

0041 4155000000-N 907  2 EA  7.00 14.00   DISPOSE SIGN SYST U-CHAN

0042 4192000000-N 907  1 EA  5.00 5.00   DISPOSE SUPPORT, U-CHAN

0043 4400000000-E 1110  128 SF  5.70 729.60   WORK ZONE SIGNS (STAT)

0044 4405000000-E 1110  96 SF  5.70 547.20   WORK ZONE SIGNS (PORT)

0045 4410000000-E 1110  36 SF  4.90 176.40   WORK ZONE SIGNS (BARR)

0046 4430000000-N 1130  20 EA  21.00 420.00   DRUMS

0047 4435000000-N 1135  10 EA  9.50 95.00   CONES

0048 4445000000-E 1145  64 LF  18.00 1152.00   BARRICADES (TYPE III)

0049 4455000000-N 1150  60 DAY 150.00 9000.00   FLAGGER

0050 4650000000-N 1251  35 EA  15.00 525.00   TEMP RAISED PVMT MRKS

0051 4685000000-E 1205  2,626 LF  0.80 2100.80   THERMO PVT MKG LINES 4"90

0052 4686000000-E 1205  2,626 LF  0.85 2232.10   THERMO PVT MKG LINES 4"120

0053 4770000000-E 1205  728 LF  3.00 2184.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0054 4770000000-E 1205  724 LF  2.85 2063.40   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0055 4810000000-E 1205  20,952 LF  0.30 6285.60   PAINT PVMT MARKINGS 4"

0056 4900000000-N 1251  19 EA  20.00 380.00   PERM RAISED PVMT MARKERS

0057 6000000000-E 1605  3,000 LF  2.00 6000.00   TEMPORARY SILT FENCE

0058 6006000000-E 1610  150 TON 49.00 7350.00   EROS CONTRL STONE CL A

0059 6009000000-E 1610  165 TON 47.00 7755.00   EROS CONTRL STONE CL B

0060 6012000000-E 1610  400 TON 45.00 18000.00   SEDIMENT CONTROL STONE

0061 6015000000-E 1615  2 ACR 3500.00 7000.00   TEMPORARY MULCHING

0062 6018000000-E 1620  200 LB  10.00 2000.00   SEED FOR TEMP SEEDING

0063 6021000000-E 1620  1 TON 3000.00 3000.00   FERT FOR TEMP SEEDING

0064 6024000000-E 1622  250 LF  25.00 6250.00   TEMPORARY SLOPE DRAINS

0065 6029000000-E SP   800 LF  3.00 2400.00   SAFETY FENCE

0066 6030000000-E 1630  220 CY  12.50 2750.00   SILT EXCAVATION

0067 6036000000-E 1631  5,200 SY  4.00 20800.00   MATTING FOR EROS CONTROL

0068 6037000000-E SP   375 SY  4.00 1500.00   COIR FIBER MAT

0069 6042000000-E 1632  1,200 LF  4.00 4800.00   1/4" HARDWARE CLOTH

0070 6048000000-E SP   75 SY  50.00 3750.00   FLOAT TURBIDITY CURTAIN

0071 6070000000-N 1639  4 EA  250.00 1000.00   SPECIAL STILLING BASINS

0072 6071010000-E SP   80 LF  10.00 800.00   WATTLE

0073 6071020000-E SP   30 LB  15.00 450.00   POLYACRYLAMIDE (PAM)

0074 6071030000-E 1640  135 LF  25.00 3375.00   COIR FIBER BAFFLE

0075 6071050000-E SP   1 EA  1500.00 1500.00   **" SKIMMER
(1-1/2")

0076 6084000000-E 1660  2 ACR 6800.00 13600.00   SEEDING AND MULCHING

0077 6087000000-E 1660  1 ACR 350.00 350.00   MOWING
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CHARLOTTE,  NC   
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0078 6090000000-E 1661  50 LB  14.00 700.00   SEED FOR REPAIR SEEDING

0079 6093000000-E 1661 0.25 TON 7500.00 1875.00   FERT FOR REPAIR SEEDING

0080 6096000000-E 1662  75 LB  7.50 562.50   SEED FOR SUPP SEEDING

0081 6108000000-E 1665  2 TON 3000.00 6000.00   FERTILIZER TOPDRESSING

0082 6114500000-N 1667  10 MHR 38.00 380.00   SPECIALIZED HAND MOWING

0083 6117000000-N SP   25 EA  1400.00 35000.00   RESPONSE FOR EROS CONTROL

0084 6129000000-E 1670 0.34 ACR 25000.00 8500.00   WETLAND REFORESTATION

0085 6135000000-E SP  0.34 ACR 7000.00 2380.00   GENERIC EROSION CONTROL ITEM (ACR)
DISKING

0086 6135000000-E SP  0.34 ACR 7000.00 2380.00   GENERIC EROSION CONTROL ITEM (ACR)
RIPPING

STRUCTURE ITEMS

0087 8007000000-N SP  Lump Sum 850000.00   CM&R TEMP STR ***********
(20+03.00-L-)

0088 8017000000-N SP  Lump Sum 75000.00   CM&R TEMP ACCESS ***********
(20+03.00-L-)

0089 8049000000-N SP  Lump Sum 30000.00   REMV EXIST STR **********
(20+03.00-L-)

0090 8112730000-N 450  2 EA  2500.00 5000.00   PDA TESTING

0091 8121000000-N 412 Lump Sum 10000.00   UNCL STR EXCAV STA *****
(20+03.00-L-)

0092 8147000000-E 420  6,383 SF  30.00 191490.00   REINF CONCRETE DECK SLAB

0093 8161000000-E 420  6,595 SF  0.50 3297.50   GROOVING BRIDGE FLOORS

0094 8182000000-E 420 68.8 CY  700.00 48160.00   CLASS A CONCRETE (BRIDGE)

0095 8210000000-N 422 Lump Sum 30000.00   BRG APPR SLAB ***********
(20+03.00-L-)

0096 8217000000-E 425  9,732 LB  1.00 9732.00   REINF STEEL (BRIDGE)

0097 8259000000-E 430 887.5 LF  200.00 177500.00   36" PRESTR CONCRETE GIRDR

0098 8364000000-E 450  700 LF  65.00 45500.00   HP12X53 PILES

0099 8384200000-E 450  870 LF  85.00 73950.00   HP14X73 GALV PILES

0100 8393000000-N 450  22 EA  50.00 1100.00   PILE REDRIVES

0101 8503000000-E 460 358.83 LF  50.00 17941.50   CONCRETE BARRIER RAIL

0102 8608000000-E 876  315 TON 65.00 20475.00   RIP RAP II (2'-0")

0103 8622000000-E 876  345 SY  2.00 690.00   GEOTEXTILE FOR DRAINAGE

0104 8657000000-N 430 Lump Sum 5000.00   ELASTOMERIC BEARINGS

 

    TOTAL 2546906.36   CONTRACT TOTAL

 

    SUB-TOTAL 952070.36   ROADWAY ITEMS

    SUB-TOTAL 1594836.00   STRUCTURE ITEMS
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BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1806750.00   SANFORD CONTRACTORS, INC.

     2  1837264.02   SMITH-ROWE, LLC

     3  1851415.75   DELLINGER, INC.

     4  1871928.70   DANE CONSTRUCTION, INC.

     5  1876877.00   T. A. LOVING COMPANY

     6  1915836.96   PALMETTO INFRASTRUCTURE  INC

     7  2020871.82   S. T. WOOTEN CORPORATION

     8  2340608.26   CAROLINA BRIDGE CO., INC.

     9  2540430.45   HRI INC DBA HRI BRIDGE COMPANY

     10  2546906.36   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
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MONTGOMERY, MOORE

8CR.10621.24,  8CR.10631.24,  8CR.20621.24,  8CR.20631.24

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-211 FROM MOORE CO TO US-220ALT, US-1 FROM N OF PINEBLUFF CIT LIMIT TO N OF BRIDGE, AND 8 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203577JUL 15 2014

22.696 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35500.00 160000.00  MOBILIZATION

0002 0106000000-E 230  2,910 CY  18.00 52380.00 27.00 78570.00  BORROW EXCAVATION

0003 1220000000-E 545  875 TON 21.00 18375.00 36.00 31500.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  34.21 SMI 1600.00 54736.00 1935.00 66196.35  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  52,000 SY  1.60 83200.00 0.85 44200.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  40,000 SY  1.50 60000.00 1.00 40000.00  MILL ASP PVMT *****" DTH
(2")

0007 1308000000-E 607  320 SY  7.00 2240.00 8.00 2560.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  4,516 SY  5.00 22580.00 5.50 24838.00  INCIDENTAL MILLING

0009 1519000000-E 610  4,625 TON 33.00 152625.00 40.00 185000.00  ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  10,928 TON 34.25 374284.00 38.00 415264.00  ASP CONC SURF CRS S9.5C

0011 1525000000-E 610  18,049 TON 31.00 559519.00 36.00 649764.00  ASP CONC SURF CRS SF9.5A

0012 1575000000-E 620  2,133 TON 545.00 1162485.00 475.00 1013175.00  ASP FOR PLANT MIX

0013 1704000000-E SP   1,690 TON 103.00 174070.00 115.00 194350.00  PATCHING EXIST PAVEMENT

0014 1814000000-E 660  45,310 SY  1.12 50747.20 1.09 49387.90  AST, STRAIGHT SEAL

0015 2830000000-N 858  4 EA  812.00 3248.00 700.00 2800.00  ADJ MANHOLES

0016 2845000000-N 858  2 EA  789.00 1578.00 700.00 1400.00  ADJ METER OR VALVE BOXES

0017 4413000000-E SP   2,160 SF  4.29 9266.40 4.29 9266.40  WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 4500.00 70000.00  TEMP TRAFFIC CONTROL

0019 4510000000-N SP   40 HR  40.00 1600.00 40.00 1600.00  LAW ENFORCEMENT

0020 4685000000-E 1205  69,901 LF  0.52 36348.52 0.52 36348.52  THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  33,091 LF  0.56 18530.96 0.56 18530.96  THERMO PVT MKG LINES 4"120

0022 4695000000-E 1205  290 LF  2.50 725.00 2.50 725.00  THERMO PVT MKG LINES 8"90 MILS

0023 4705000000-E 1205  300 LF  5.00 1500.00 5.00 1500.00  THERMO LINES 16" 120MILS

0024 4710000000-E 1205  207 LF  6.50 1345.50 6.50 1345.50  24"WIDE THERMO 120 MILS

0025 4721000000-E 1205  20 EA  100.00 2000.00 100.00 2000.00  THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  33 EA  100.00 3300.00 100.00 3300.00  THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  587,890 LF  0.10 58789.00 0.10 58789.00  PAINT PVMT MARKINGS 4"

0028 4900000000-N 1251  542 EA  4.50 2439.00 4.50 2439.00  PERM RAISED PVMT MARKERS

0029 4905000000-N 1253  322 EA  27.00 8694.00 27.00 8694.00  SNOWPLB PVMT MRKER

0030 6000000000-E 1605  2,745 LF  2.50 6862.50 2.00 5490.00  TEMPORARY SILT FENCE

0031 6071010000-E SP   6,870 LF  2.00 13740.00 3.00 20610.00  WATTLE

0032 6084000000-E 1660 24.95 ACR 1850.00 46157.50 2530.00 63123.50  SEEDING AND MULCHING

0033 7444000000-E 1725  200 LF  7.50 1500.00 9.95 1990.00  INDUCTIVE LOOP SAWCUT

0034 7456000000-E 1726  50 LF  1.50 75.00 4.90 245.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 3024940.58 TOTAL 3265002.13  CONTRACT TOTAL



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 2 /  2 003

MONTGOMERY, MOORE

8CR.10621.24,  8CR.10631.24,  8CR.20621.24,  8CR.20631.24

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-211 FROM MOORE CO TO US-220ALT, US-1 FROM N OF PINEBLUFF CIT LIMIT TO N OF BRIDGE, AND 8 SECTIONS OF SECONDARY ROADS.

   

C203577JUL 15 2014

22.696 MI

 

    SUB-TOTAL 3024940.58 SUB-TOTAL 3265002.13  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3024940.58   RILEY PAVING INC

     2  3265002.13   S. T. WOOTEN CORPORATION



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 1 /  1 004

RICHMOND

8CR.10771.24,  8CR.20771.24

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-1 FROM SR-1606 TO PROJECT R-2501C, US-74 BYPASS FROM SCOTLAND CO LINE TO NC-38 & 8 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203578JUL 15 2014

15.130 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 79700.00 56985.00  MOBILIZATION

0002 0255000000-E SP   1,617 TON 11.00 17787.00 13.50 21829.50  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  11.56 SMI 900.00 10404.00 1250.00 14450.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  147,226 SY  1.00 147226.00 0.93 136920.18  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1330000000-E 607  1,753 SY  9.00 15777.00 7.50 13147.50  INCIDENTAL MILLING

0006 1519000000-E 610  2,145 TON 65.90 141355.50 35.00 75075.00  ASP CONC SURF CRS S9.5B

0007 1523000000-E 610  10,330 TON 65.95 681263.50 31.00 320230.00  ASP CONC SURF CRS S9.5C

0008 1525000000-E 610  5,285 TON 68.55 362286.75 34.50 182332.50  ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  1,092 TON 0.01 10.92 609.00 665028.00  ASP FOR PLANT MIX

0010 2830000000-N 858  8 EA  600.00 4800.00 770.00 6160.00  ADJ MANHOLES

0011 2845000000-N 858  8 EA  600.00 4800.00 770.00 6160.00  ADJ METER OR VALVE BOXES

0012 4413000000-E SP   1,622 SF  4.29 6958.38 4.30 6974.60  WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 10000.00 10000.00  TEMP TRAFFIC CONTROL

0014 4510000000-N SP   160 HR  30.00 4800.00 40.00 6400.00  LAW ENFORCEMENT

0015 4685000000-E 1205  35,588 LF  0.52 18505.76 0.42 14946.96  THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  12,205 LF  0.57 6956.85 0.62 7567.10  THERMO PVT MKG LINES 4"120

0017 4688000000-E 1205  59,360 LF  0.80 47488.00 0.85 50456.00  THERMO PVT MKG LINES,6"90 MILS

0018 4690000000-E 1205  7,840 LF  1.00 7840.00 0.95 7448.00  THERMO PVT MKG LINES 6"120 MILS

0019 4697000000-E 1205  190 LF  2.50 475.00 3.00 570.00  THERMO PVT MKG LINE 8"120 MILS

0020 4700000000-E 1205  3,660 LF  1.60 5856.00 3.00 10980.00  12"WIDE THERMO 90 MILS

0021 4710000000-E 1205  114 LF  7.00 798.00 10.00 1140.00  24"WIDE THERMO 120 MILS

0022 4721000000-E 1205  18 EA  100.00 1800.00 100.00 1800.00  THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  30 EA  100.00 3000.00 125.00 3750.00  THERMO PVT SYMBOL 90MILS

0024 4810000000-E 1205  265,000 LF  0.11 29150.00 0.15 39750.00  PAINT PVMT MARKINGS 4"

0025 4847100000-E 1205  3,115 LF  2.00 6230.00 3.59 11182.85  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0026 4850000000-E 1205  3,115 LF  1.00 3115.00 0.65 2024.75  LINE REMOVAL 4" WIDE

0027 4905000000-N 1253  865 EA  27.00 23355.00 29.00 25085.00  SNOWPLB PVMT MRKER

0028 7444000000-E 1725  800 LF  5.25 4200.00 4.00 3200.00  INDUCTIVE LOOP SAWCUT

0029 7456000000-E 1726  150 LF  1.00 150.00 2.00 300.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 1646088.66 TOTAL 1701892.94  CONTRACT TOTAL

 

    SUB-TOTAL 1646088.66 SUB-TOTAL 1701892.94  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1646088.66   HUDSON PAVING, INC.

     2  1701892.94   BARNHILL CONTRACTING COMPANY



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 1 /  4 005

ROWAN

9CR.10801.150,  9CR.20801.150

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-601 FROM BRIDGE OVER I-85 TO PAST BURGER KING ENTRANCE, AND 5 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

LARCO CONSTRUCTION A DIVISION
OF BRANSCOME INC

GREENSBORO,  NC WINSTON SALEM,  NC

C203574JUL 15 2014

19.320 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67500.00 56000.00  47474.59MOBILIZATION

0002 0106000000-E 230  2,249 CY  34.00 76466.00 23.70 53301.30 40.42  90904.58BORROW EXCAVATION

0003 1220000000-E 545  1,255 TON 1.00 1255.00 13.00 16315.00 20.21  25363.55INCIDENTAL STONE BASE

0004 1245000000-E SP  35.07 SMI 1800.00 63126.00 2060.00 72244.20 1093.17  38337.47SHOULDER RECONSTRUCTION

0005 1297000000-E 607  341 SY  7.90 2693.90 7.75 2642.75 9.14  3116.74MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  192 SY  18.03 3461.76 11.00 2112.00 13.84  2657.28MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  90,593 SY  1.65 149478.45 1.44 130453.92 1.20  108711.60MILL ASP PVMT *****" DTH
(3")

0008 1330000000-E 607  2,378 SY  4.00 9512.00 6.78 16122.84 7.59  18049.02INCIDENTAL MILLING

0009 1489000000-E 610  2,104 TON 33.53 70547.12 38.00 79952.00 48.62  102296.48ASP CONC BASE CRS B25.0B

0010 1519000000-E 610  16,426 TON 30.41 499514.66 38.00 624188.00 41.13  675601.38ASP CONC SURF CRS S9.5B

0011 1520000000-E SP   50 TON 48.62 2431.00 55.00 2750.00 51.71  2585.50ASP CONC SURF CRS S9.5B LEVEL

0012 1523000000-E 610  16,800 TON 30.33 509544.00 35.15 590520.00 39.11  657048.00ASP CONC SURF CRS S9.5C

0013 1525000000-E 610  4,317 TON 30.78 132877.26 37.00 159729.00 40.24  173716.08ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  2,361 TON 620.00 1463820.00 570.00 1345770.00 580.67  1370961.87ASP FOR PLANT MIX

0015 1704000000-E SP   75 TON 95.00 7125.00 132.00 9900.00 201.26  15094.50PATCHING EXIST PAVEMENT

0016 2815000000-N 858  1 EA  1010.10 1010.10 812.00 812.00 1024.18  1024.18ADJ DROP INLETS

0017 2830000000-N 858  9 EA  1010.10 9090.90 812.00 7308.00 1024.18  9217.62ADJ MANHOLES

0018 4413000000-E SP   2,049 SF  4.79 9814.71 4.35 8913.15 4.35  8913.15WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 52000.00 22711.00  64615.17TEMP TRAFFIC CONTROL

0020 4510000000-N SP   200 HR  35.00 7000.00 35.00 7000.00 40.00  8000.00LAW ENFORCEMENT

0021 4685000000-E 1205  202,407 LF  0.53 107275.71 0.52 105251.64 0.62  125492.34THERMO PVT MKG LINES 4"90

0022 4686000000-E 1205  200,818 LF  0.58 116474.44 0.57 114466.26 0.68  136556.24THERMO PVT MKG LINES 4"120

0023 4688000000-E 1205  3,902 LF  0.82 3199.64 0.80 3121.60 0.80  3121.60THERMO PVT MKG LINES,6"90 MILS

0024 4690000000-E 1205  1,789 LF  1.02 1824.78 1.00 1789.00 0.90  1610.10THERMO PVT MKG LINES 6"120 MILS

0025 4695000000-E 1205  1,807 LF  1.63 2945.41 1.60 2891.20 2.15  3885.05THERMO PVT MKG LINES 8"90 MILS

0026 4697000000-E 1205  1,225 LF  2.55 3123.75 2.50 3062.50 2.30  2817.50THERMO PVT MKG LINE 8"120 MILS

0027 4700000000-E 1205  248 LF  2.04 505.92 2.00 496.00 5.00  1240.0012"WIDE THERMO 90 MILS

0028 4710000000-E 1205  1,085 LF  6.12 6640.20 6.00 6510.00 7.55  8191.7524"WIDE THERMO 120 MILS

0029 4721000000-E 1205  32 EA  102.00 3264.00 100.00 3200.00 125.00  4000.00THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  116 EA  102.00 11832.00 100.00 11600.00 135.00  15660.00THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  19,168 LF  0.26 4983.68 0.25 4792.00 0.32  6133.76PAINT PVMT MARKINGS 4"

0032 4815000000-E 1205  1,789 LF  0.66 1180.74 0.65 1162.85 0.65  1162.85PAINT PVMT MARKINGS 6"

0033 4820000000-E 1205  1,225 LF  1.02 1249.50 1.00 1225.00 1.00  1225.00PAINT PVMT MARKINGS 8"

0034 4905000000-N 1253  568 EA  27.54 15642.72 27.00 15336.00 28.00  15904.00SNOWPLB PVMT MRKER

0035 5255000000-N 1413 Lump Sum 10000.00 2100.00  6600.00PORTABLE LIGHTING

0036 6000000000-E 1605  7,159 LF  1.71 12241.89 1.53 10953.27 1.55  11096.45TEMPORARY SILT FENCE

0037 6071010000-E SP   715 LF  6.60 4719.00 4.54 3246.10 6.00  4290.00WATTLE



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 2 /  4 005

ROWAN

9CR.10801.150,  9CR.20801.150

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-601 FROM BRIDGE OVER I-85 TO PAST BURGER KING ENTRANCE, AND 5 SECTIONS OF SECONDARY ROADS.

   

C203574JUL 15 2014

19.320 MI

 

    TOTAL 3445371.24 TOTAL 3499948.58 TOTAL  3772675.40CONTRACT TOTAL

 

    SUB-TOTAL 3445371.24 SUB-TOTAL 3499948.58 SUB-TOTAL  3772675.40ROADWAY ITEMS



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 3 /  4 005

ROWAN

9CR.10801.150,  9CR.20801.150

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-601 FROM BRIDGE OVER I-85 TO PAST BURGER KING ENTRANCE, AND 5 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203574JUL 15 2014

19.320 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190000.00 230000.00  MOBILIZATION

0002 0106000000-E 230  2,249 CY  48.00 107952.00 40.50 91084.50  BORROW EXCAVATION

0003 1220000000-E 545  1,255 TON 43.00 53965.00 0.01 12.55  INCIDENTAL STONE BASE

0004 1245000000-E SP  35.07 SMI 1500.00 52605.00 1900.00 66633.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  341 SY  9.00 3069.00 11.00 3751.00  MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  192 SY  15.25 2928.00 19.00 3648.00  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  90,593 SY  1.81 163973.33 1.20 108711.60  MILL ASP PVMT *****" DTH
(3")

0008 1330000000-E 607  2,378 SY  7.39 17573.42 8.00 19024.00  INCIDENTAL MILLING

0009 1489000000-E 610  2,104 TON 52.50 110460.00 47.00 98888.00  ASP CONC BASE CRS B25.0B

0010 1519000000-E 610  16,426 TON 36.15 593799.90 38.00 624188.00  ASP CONC SURF CRS S9.5B

0011 1520000000-E SP   50 TON 92.00 4600.00 45.00 2250.00  ASP CONC SURF CRS S9.5B LEVEL

0012 1523000000-E 610  16,800 TON 35.00 588000.00 38.00 638400.00  ASP CONC SURF CRS S9.5C

0013 1525000000-E 610  4,317 TON 33.75 145698.75 38.00 164046.00  ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  2,361 TON 634.00 1496874.00 622.00 1468542.00  ASP FOR PLANT MIX

0015 1704000000-E SP   75 TON 102.00 7650.00 125.00 9375.00  PATCHING EXIST PAVEMENT

0016 2815000000-N 858  1 EA  1270.90 1270.90 1200.00 1200.00  ADJ DROP INLETS

0017 2830000000-N 858  9 EA  1053.79 9484.11 995.00 8955.00  ADJ MANHOLES

0018 4413000000-E SP   2,049 SF  4.35 8913.15 4.35 8913.15  WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 116000.00 90000.00  TEMP TRAFFIC CONTROL

0020 4510000000-N SP   200 HR  40.00 8000.00 50.00 10000.00  LAW ENFORCEMENT

0021 4685000000-E 1205  202,407 LF  0.52 105251.64 0.62 125492.34  THERMO PVT MKG LINES 4"90

0022 4686000000-E 1205  200,818 LF  0.57 114466.26 0.68 136556.24  THERMO PVT MKG LINES 4"120

0023 4688000000-E 1205  3,902 LF  0.80 3121.60 0.80 3121.60  THERMO PVT MKG LINES,6"90 MILS

0024 4690000000-E 1205  1,789 LF  1.00 1789.00 0.90 1610.10  THERMO PVT MKG LINES 6"120 MILS

0025 4695000000-E 1205  1,807 LF  1.60 2891.20 2.15 3885.05  THERMO PVT MKG LINES 8"90 MILS

0026 4697000000-E 1205  1,225 LF  2.50 3062.50 2.30 2817.50  THERMO PVT MKG LINE 8"120 MILS

0027 4700000000-E 1205  248 LF  2.00 496.00 5.00 1240.00  12"WIDE THERMO 90 MILS

0028 4710000000-E 1205  1,085 LF  6.00 6510.00 7.55 8191.75  24"WIDE THERMO 120 MILS

0029 4721000000-E 1205  32 EA  100.00 3200.00 125.00 4000.00  THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  116 EA  100.00 11600.00 135.00 15660.00  THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  19,168 LF  0.25 4792.00 0.32 6133.76  PAINT PVMT MARKINGS 4"

0032 4815000000-E 1205  1,789 LF  0.65 1162.85 0.65 1162.85  PAINT PVMT MARKINGS 6"

0033 4820000000-E 1205  1,225 LF  1.00 1225.00 1.00 1225.00  PAINT PVMT MARKINGS 8"

0034 4905000000-N 1253  568 EA  27.00 15336.00 28.00 15904.00  SNOWPLB PVMT MRKER

0035 5255000000-N 1413 Lump Sum 10000.00 3150.00  PORTABLE LIGHTING

0036 6000000000-E 1605  7,159 LF  1.55 11096.45 1.55 11096.45  TEMPORARY SILT FENCE

0037 6071010000-E SP   715 LF  6.00 4290.00 6.00 4290.00  WATTLE



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 4 /  4 005

ROWAN

9CR.10801.150,  9CR.20801.150

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-601 FROM BRIDGE OVER I-85 TO PAST BURGER KING ENTRANCE, AND 5 SECTIONS OF SECONDARY ROADS.

   

C203574JUL 15 2014

19.320 MI

 

    TOTAL 3983107.06 TOTAL 3993158.44  CONTRACT TOTAL

 

    SUB-TOTAL 3983107.06 SUB-TOTAL 3993158.44  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3445371.24   J. T. RUSSELL & SONS, INC.

     2  3499948.58   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  3772675.40   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC

     4  3983107.06   THE LANE CONSTRUCTION CORP

     5  3993158.44   BLYTHE CONSTRUCTION, INC.



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 1 /  1 006

STOKES

9CR.10851.150,  9CR.20851.150

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-89 FROM NC-66 TO SURRY CO LINE, NC-704 FROM NC-8 TO SR-1434 AND 8 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

ADAMS CONSTRUCTION COMPANY

WINSTON SALEM,  NC ROANOKE,  VA

C203576JUL 15 2014

21.905 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39100.00 65225.00  25821.03MOBILIZATION

0002 0106000000-E 230  2,628 CY  19.80 52034.40 33.79 88800.12 23.87  62730.36BORROW EXCAVATION

0003 1220000000-E 545  1,389 TON 10.00 13890.00 8.45 11737.05 34.19  47489.91INCIDENTAL STONE BASE

0004 1245000000-E SP  43.81 SMI 2125.00 93096.25 997.70 43709.24 1968.15  86224.65SHOULDER RECONSTRUCTION

0005 1297000000-E 607  323 SY  9.00 2907.00 9.16 2958.68 9.39  3032.97MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  1,240 SY  2.50 3100.00 2.56 3174.40 5.80  7192.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  6,694 SY  5.00 33470.00 5.29 35411.26 6.54  43778.76INCIDENTAL MILLING

0008 1519000000-E 610  18,528 TON 38.50 713328.00 38.30 709622.40 37.08  687018.24ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  5,174 TON 38.75 200492.50 36.60 189368.40 38.41  198733.34ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  1,458 TON 537.50 783675.00 580.67 846616.86 688.44  1003745.52ASP FOR PLANT MIX

0011 1704000000-E SP   200 TON 148.00 29600.00 181.87 36374.00 128.75  25750.00PATCHING EXIST PAVEMENT

0012 4413000000-E SP   2,454 SF  4.40 10797.60 4.40 10797.60 4.40  10797.60WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 17435.00 35586.82  54254.42TEMP TRAFFIC CONTROL

0014 4685000000-E 1205  235,697 LF  0.45 106063.65 0.42 98992.74 0.42  98992.74THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  231,759 LF  0.51 118197.09 0.45 104291.55 0.45  104291.55THERMO PVT MKG LINES 4"120

0016 4705000000-E 1205  150 LF  5.00 750.00 3.00 450.00 3.00  450.00THERMO LINES 16" 120MILS

0017 4710000000-E 1205  115 LF  6.00 690.00 10.00 1150.00 10.00  1150.0024"WIDE THERMO 120 MILS

0018 4721000000-E 1205  6 EA  125.00 750.00 100.00 600.00 100.00  600.00THERMO PVT MKG CHARACTER 120

0019 4830000000-E 1205  150 LF  4.00 600.00 2.00 300.00 2.00  300.00PAINT PVT MKGS LINES 16"

0020 4835000000-E 1205  75 LF  4.00 300.00 4.00 300.00 4.00  300.00PAINT PVT MKG LINES 24"

0021 4840000000-N 1205  6 EA  65.00 390.00 45.00 270.00 45.00  270.00PAINT PVT MKG CHARACTER

0022 4905000000-N 1253  1,014 EA  21.20 21496.80 22.00 22308.00 22.00  22308.00SNOWPLB PVMT MRKER

0023 6000000000-E 1605  8,762 LF  1.53 13405.86 1.00 8762.00 1.53  13405.86TEMPORARY SILT FENCE

0024 6071010000-E SP   877 LF  4.55 3990.35 1.00 877.00 4.55  3990.35WATTLE

 

    TOTAL 2259559.50 TOTAL 2317683.12 TOTAL  2502627.30CONTRACT TOTAL

 

    SUB-TOTAL 2259559.50 SUB-TOTAL 2317683.12 SUB-TOTAL  2502627.30ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2259559.50   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  2317683.12   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC

     3  2502627.30   ADAMS CONSTRUCTION COMPANY



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 1 /  4 007

LINCOLN

12CR.10551.12,  12CR.20551.19

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-321 SB FROM BRIDGE #269 TO NORTH OF NC-27 AND 6 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

MIDSTATE CONTRACTORS, INC. J. T. RUSSELL & SONS, INC.

HICKORY,  NC ALBEMARLE,  NC

C203579JUL 15 2014

19.710 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29500.00 42500.00  85000.00MOBILIZATION

0002 0255000000-E SP   1,990 TON 20.00 39800.00 20.00 39800.00 22.00  43780.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  380 TON 1.00 380.00 22.00 8360.00 1.00  380.00INCIDENTAL STONE BASE

0004 1245000000-E SP  38.3 SMI 1350.00 51705.00 1200.00 45960.00 2200.00  84260.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  4,550 SY  2.55 11602.50 2.05 9327.50 1.93  8781.50MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  7,700 SY  3.50 26950.00 2.05 15785.00 2.36  18172.00MILL ASP PVMT *****" DTH
(3")

0007 1297000000-E 607  96,500 SY  0.90 86850.00 1.30 125450.00 1.05  101325.00MILL ASP PVMT *****" DTH
(3/4")

0008 1330000000-E 607  5,825 SY  7.00 40775.00 5.10 29707.50 4.00  23300.00INCIDENTAL MILLING

0009 1489000000-E 610  850 TON 55.00 46750.00 35.00 29750.00 37.06  31501.00ASP CONC BASE CRS B25.0B

0010 1519000000-E 610  16,235 TON 32.00 519520.00 31.75 515461.25 32.90  534131.50ASP CONC SURF CRS S9.5B

0011 1520000000-E SP   2,550 TON 34.00 86700.00 31.75 80962.50 35.47  90448.50ASP CONC SURF CRS S9.5B LEVEL

0012 1523000000-E 610  9,766 TON 32.00 312512.00 31.50 307629.00 32.27  315148.82ASP CONC SURF CRS S9.5C

0013 1524000000-E SP   1,000 TON 34.00 34000.00 31.50 31500.00 36.70  36700.00ASP CONC SURF CRS S9.5C LEVEL

0014 1575000000-E 620  1,818 TON 623.00 1132614.00 620.00 1127160.00 635.00  1154430.00ASP FOR PLANT MIX

0015 1704000000-E SP   4,750 TON 65.00 308750.00 90.00 427500.00 83.50  396625.00PATCHING EXIST PAVEMENT

0016 1840000000-E 665  53,500 LF  0.10 5350.00 0.07 3745.00 0.26  13910.00MILLED RUMBLE STRIPS

0017 2600000000-N SP   9 EA  385.00 3465.00 400.00 3600.00 962.50  8662.50RETROFIT EXT CURB RAMP

0018 2605000000-N 848  5 EA  1370.00 6850.00 1370.00 6850.00 1815.00  9075.00CONCRETE CURB RAMP

0019 2815000000-N 858  3 EA  950.00 2850.00 950.00 2850.00 1128.75  3386.25ADJ DROP INLETS

0020 2830000000-N 858  6 EA  850.00 5100.00 900.00 5400.00 1128.75  6772.50ADJ MANHOLES

0021 2845000000-N 858  5 EA  820.00 4100.00 820.00 4100.00 1118.25  5591.25ADJ METER OR VALVE BOXES

0022 4413000000-E SP   1,908 SF  5.00 9540.00 5.15 9826.20 5.67  10818.36WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 50000.00 15500.00  45000.00TEMP TRAFFIC CONTROL

0024 4510000000-N SP   30 HR  30.00 900.00 30.00 900.00 45.00  1350.00LAW ENFORCEMENT

0025 4685000000-E 1205  10,200 LF  0.65 6630.00 0.65 6630.00 0.56  5712.00THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  15,250 LF  0.70 10675.00 0.70 10675.00 0.61  9302.50THERMO PVT MKG LINES 4"120

0027 4688000000-E 1205  63,000 LF  0.85 53550.00 0.85 53550.00 0.91  57330.00THERMO PVT MKG LINES,6"90 MILS

0028 4690000000-E 1205  7,500 LF  1.00 7500.00 1.00 7500.00 1.01  7575.00THERMO PVT MKG LINES 6"120 MILS

0029 4697000000-E 1205  300 LF  2.50 750.00 2.50 750.00 2.02  606.00THERMO PVT MKG LINE 8"120 MILS

0030 4700000000-E 1205  1,750 LF  1.75 3062.50 1.75 3062.50 2.27  3972.5012"WIDE THERMO 90 MILS

0031 4710000000-E 1205  360 LF  7.00 2520.00 7.00 2520.00 4.04  1454.4024"WIDE THERMO 120 MILS

0032 4721000000-E 1205  6 EA  125.00 750.00 125.00 750.00 303.00  1818.00THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  22 EA  125.00 2750.00 125.00 2750.00 70.70  1555.40THERMO PVT SYMBOL 90MILS

0034 4810000000-E 1205  561,800 LF  0.10 56180.00 0.10 56180.00 0.12  67416.00PAINT PVMT MARKINGS 4"

0035 4905000000-N 1253  550 EA  28.00 15400.00 28.00 15400.00 26.92  14806.00SNOWPLB PVMT MRKER

 

    TOTAL 2976331.00 TOTAL 3049391.45 TOTAL  3200096.98CONTRACT TOTAL



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 2 /  4 007

LINCOLN

12CR.10551.12,  12CR.20551.19

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-321 SB FROM BRIDGE #269 TO NORTH OF NC-27 AND 6 SECTIONS OF SECONDARY ROADS.

   

C203579JUL 15 2014

19.710 MI

 

    SUB-TOTAL 2976331.00 SUB-TOTAL 3049391.45 SUB-TOTAL  3200096.98ROADWAY ITEMS



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 3 /  4 007

LINCOLN

12CR.10551.12,  12CR.20551.19

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-321 SB FROM BRIDGE #269 TO NORTH OF NC-27 AND 6 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

C203579JUL 15 2014

19.710 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00   MOBILIZATION

0002 0255000000-E SP   1,990 TON 28.00 55720.00   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  380 TON 43.00 16340.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  38.3 SMI 1500.00 57450.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  4,550 SY  2.50 11375.00   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  7,700 SY  3.45 26565.00   MILL ASP PVMT *****" DTH
(3")

0007 1297000000-E 607  96,500 SY  1.50 144750.00   MILL ASP PVMT *****" DTH
(3/4")

0008 1330000000-E 607  5,825 SY  2.65 15436.25   INCIDENTAL MILLING

0009 1489000000-E 610  850 TON 58.40 49640.00   ASP CONC BASE CRS B25.0B

0010 1519000000-E 610  16,235 TON 41.05 666446.75   ASP CONC SURF CRS S9.5B

0011 1520000000-E SP   2,550 TON 46.40 118320.00   ASP CONC SURF CRS S9.5B LEVEL

0012 1523000000-E 610  9,766 TON 38.60 376967.60   ASP CONC SURF CRS S9.5C

0013 1524000000-E SP   1,000 TON 46.50 46500.00   ASP CONC SURF CRS S9.5C LEVEL

0014 1575000000-E 620  1,818 TON 640.00 1163520.00   ASP FOR PLANT MIX

0015 1704000000-E SP   4,750 TON 95.00 451250.00   PATCHING EXIST PAVEMENT

0016 1840000000-E 665  53,500 LF  0.16 8560.00   MILLED RUMBLE STRIPS

0017 2600000000-N SP   9 EA  385.00 3465.00   RETROFIT EXT CURB RAMP

0018 2605000000-N 848  5 EA  1370.00 6850.00   CONCRETE CURB RAMP

0019 2815000000-N 858  3 EA  950.00 2850.00   ADJ DROP INLETS

0020 2830000000-N 858  6 EA  850.00 5100.00   ADJ MANHOLES

0021 2845000000-N 858  5 EA  820.00 4100.00   ADJ METER OR VALVE BOXES

0022 4413000000-E SP   1,908 SF  6.05 11543.40   WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 105000.00   TEMP TRAFFIC CONTROL

0024 4510000000-N SP   30 HR  40.00 1200.00   LAW ENFORCEMENT

0025 4685000000-E 1205  10,200 LF  0.65 6630.00   THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  15,250 LF  0.70 10675.00   THERMO PVT MKG LINES 4"120

0027 4688000000-E 1205  63,000 LF  0.85 53550.00   THERMO PVT MKG LINES,6"90 MILS

0028 4690000000-E 1205  7,500 LF  1.00 7500.00   THERMO PVT MKG LINES 6"120 MILS

0029 4697000000-E 1205  300 LF  2.50 750.00   THERMO PVT MKG LINE 8"120 MILS

0030 4700000000-E 1205  1,750 LF  1.75 3062.50   12"WIDE THERMO 90 MILS

0031 4710000000-E 1205  360 LF  7.00 2520.00   24"WIDE THERMO 120 MILS

0032 4721000000-E 1205  6 EA  125.00 750.00   THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  22 EA  125.00 2750.00   THERMO PVT SYMBOL 90MILS

0034 4810000000-E 1205  561,800 LF  0.10 56180.00   PAINT PVMT MARKINGS 4"

0035 4905000000-N 1253  550 EA  28.00 15400.00   SNOWPLB PVMT MRKER

 

    TOTAL 3668716.50   CONTRACT TOTAL



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 4 /  4 007

LINCOLN

12CR.10551.12,  12CR.20551.19

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-321 SB FROM BRIDGE #269 TO NORTH OF NC-27 AND 6 SECTIONS OF SECONDARY ROADS.

   

C203579JUL 15 2014

19.710 MI

 

    SUB-TOTAL 3668716.50   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2976331.00   BLYTHE CONSTRUCTION, INC.

     2  3049391.45   MIDSTATE CONTRACTORS, INC.

     3  3200096.98   J. T. RUSSELL & SONS, INC.

     4  3668716.50   THE LANE CONSTRUCTION CORP



JUL 29, 2014 11:58 AM

TIP NO B-4554 2:00 PM 1 /  12 008

JACKSON

38408.3.FS1

FED AID NO BRZ-1705(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

SIMPSON CONSTRUCTION CO.,
INC.

BUCKEYE BRIDGE, LLC

CLEVELAND,  TN CANTON,  NC

C203409JUL 15 2014

0.421 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 322300.00 295000.00  339000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 17000.00 58000.00  37500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 85000.00 105500.00  140000.00REINF BRG APPR **********
(27+11.72)

0004 0043000000-N 226 Lump Sum 225000.00 236250.00  225000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  15.00 1500.00 15.50 1550.00 15.00  1500.00UNDERCUT EXCAVATION

0007 0134000000-E 240  10 CY  15.00 150.00 15.50 155.00 15.00  150.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  100 CY  38.00 3800.00 10.50 1050.00 38.00  3800.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  2.00 400.00 2.25 450.00 2.00  400.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   924 SF  35.00 32340.00 27.00 24948.00 40.00  36960.00TEMPORARY SHORING

0011 0318000000-E 300  20 TON 35.00 700.00 36.75 735.00 35.00  700.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  70 SY  3.00 210.00 3.25 227.50 3.00  210.00FND CONDIT GEOTEXTILE

0013 0344000000-E 310  40 LF  50.00 2000.00 52.50 2100.00 50.00  2000.0018" SIDE DRAIN PIPE

0014 0372000000-E 310  148 LF  75.00 11100.00 78.75 11655.00 75.00  11100.0018" RC PIPE CULV III

0015 0995000000-E 340  78 LF  15.00 1170.00 15.50 1209.00 15.00  1170.00PIPE REMOVAL

0016 0996000000-N 350  1 EA  4500.00 4500.00 4725.00 4725.00 4500.00  4500.00PIPE CLEAN-OUT

0017 1099500000-E 505  50 CY  10.00 500.00 10.50 525.00 10.00  500.00SHALLOW UNDERCUT

0018 1099700000-E 505  95 TON 35.00 3325.00 36.75 3491.25 35.00  3325.00CLASS IV SUBGRD STABILIZATION

0019 1220000000-E 545  120 TON 35.00 4200.00 36.75 4410.00 35.00  4200.00INCIDENTAL STONE BASE

0020 1297000000-E 607  3,403 SY  4.00 13612.00 5.00 17015.00 7.75  26373.25MILL ASP PVMT *****" DTH
(3")

0021 1330000000-E 607  400 SY  11.00 4400.00 14.25 5700.00 14.75  5900.00INCIDENTAL MILLING

0022 1491000000-E 610  1,720 TON 85.93 147799.60 87.50 150500.00 95.00  163400.00ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  650 TON 92.27 59975.50 96.00 62400.00 102.00  66300.00ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  3,608 TON 70.45 254183.60 74.00 266992.00 78.00  281424.00ASP CONC SURF CRS S9.5C

0025 1525000000-E 610  60 TON 176.51 10590.60 185.00 11100.00 195.00  11700.00ASP CONC SURF CRS SF9.5A

0026 1575000000-E 620  325 TON 580.67 188717.75 600.00 195000.00 635.00  206375.00ASP FOR PLANT MIX

0027 1693000000-E 654  80 TON 200.00 16000.00 160.00 12800.00 200.00  16000.00ASPH PLT MIX PVMT REPAIR

0028 1840000000-E 665  7,000 LF  0.80 5600.00 0.95 6650.00 1.50  10500.00MILLED RUMBLE STRIPS

0029 2022000000-E 815 22.4 CY  20.00 448.00 21.50 481.60 20.00  448.00SUBDRAIN EXCAVATION

0030 2033000000-E 815 16.8 CY  50.00 840.00 53.75 903.00 50.00  840.00SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  100 LF  8.00 800.00 8.75 875.00 8.00  800.006" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  350.00 350.00 375.00 375.00 350.00  350.00SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  20.00 120.00 21.50 129.00 20.00  120.006" OUTLET PIPE

0034 2286000000-N 840  7 EA  2000.00 14000.00 1600.00 11200.00 2000.00  14000.00MASNRY DRAINAGE STRUCT

0035 2366000000-N 840  1 EA  750.00 750.00 800.00 800.00 750.00  750.00FRAME W/2GRTS 840.24 STD

0036 2367000000-N 840  5 EA  350.00 1750.00 375.00 1875.00 350.00  1750.00FRAME W/2GRTS 840.29 STD

0037 2556000000-E 846  15 LF  50.00 750.00 75.00 1125.00 125.00  1875.00SHOULDER BERM GUTTER

0038 2703000000-E 854  1,865 LF  54.71 102034.15 86.25 160856.25 64.15  119639.75CONC BARRIER TYPE ******
(IV)

0039 3030000000-E 862  1,975 LF  16.00 31600.00 17.00 33575.00 14.90  29427.50STL BM GUARDRAIL



JUL 29, 2014 11:58 AM

TIP NO B-4554 2:00 PM 2 /  12 008

JACKSON

38408.3.FS1

FED AID NO BRZ-1705(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

SIMPSON CONSTRUCTION CO.,
INC.

BUCKEYE BRIDGE, LLC

CLEVELAND,  TN CANTON,  NC

C203409JUL 15 2014

0.421 MI

0040 3150000000-N 862  10 EA  15.00 150.00 15.75 157.50 31.00  310.00ADDIT GUARDRAIL POSTS

0041 3165000000-N SP   2 EA  1700.00 3400.00 1800.00 3600.00 1725.00  3450.00GR ANCHOR TYPE **********
(350, TL-2)

0042 3210000000-N 862  1 EA  575.00 575.00 600.00 600.00 550.00  550.00GR ANCHOR TYPE CAT-1

0043 3215000000-N 862  4 EA  1450.00 5800.00 1525.00 6100.00 1450.00  5800.00GR ANCHOR TYPE III

0044 3270000000-N SP   2 EA  2000.00 4000.00 2100.00 4200.00 1850.00  3700.00GR ANCHOR TYPE 350

0045 3345000000-E 864  740 LF  6.50 4810.00 6.75 4995.00 7.00  5180.00REMOVE & RESET GUARDRAIL

0046 3360000000-E 863  1,130 LF  1.25 1412.50 1.00 1130.00 1.00  1130.00REMOVE EXISTING GUARDRAIL

0047 3389100000-N SP   1 EA  1100.00 1100.00 1200.00 1200.00 1100.00  1100.00TEMP GDRL ANCH UNITS 350

0048 3435000000-N SP   2 EA  5500.00 11000.00 5800.00 11600.00 16500.00  33000.00GENERIC GUARDRAIL ITEM (EA)
IMPACT ATTENUATOR UNIT, TYPE 350 (TEMPORARY)

0049 3628000000-E 876  105 TON 55.00 5775.00 47.00 4935.00 55.00  5775.00RIP RAP, CLASS I

0050 3649000000-E 876  60 TON 40.00 2400.00 42.00 2520.00 40.00  2400.00RIP RAP, CLASS B

0051 3656000000-E 876  2,550 SY  3.00 7650.00 3.25 8287.50 3.00  7650.00GEOTEXTILE FOR DRAINGE

0052 4072000000-E 903  194 LF  5.05 979.70 5.50 1067.00 5.00  970.00SUPPORT, 3-LB STL U-CHAN

0053 4096000000-N 904  2 EA  85.00 170.00 90.00 180.00 100.00  200.00SIGN ERECTION, TYPE D

0054 4102000000-N 904  5 EA  75.00 375.00 79.00 395.00 50.00  250.00SIGN ERECTION, TYPE E

0055 4155000000-N 907  5 EA  1.00 5.00 2.00 10.00 1.00  5.00DISPOSE SIGN SYST U-CHAN

0056 4238000000-N 907  1 EA  1.00 1.00 2.00 2.00 1.00  1.00DISPOSE SIGN, D, E, F

0057 4400000000-E 1110  1,548 SF  4.65 7198.20 5.00 7740.00 4.25  6579.00WORK ZONE SIGNS (STAT)

0058 4405000000-E 1110  308 SF  8.85 2725.80 10.00 3080.00 7.25  2233.00WORK ZONE SIGNS (PORT)

0059 4410000000-E 1110  229 SF  4.75 1087.75 5.00 1145.00 5.00  1145.00WORK ZONE SIGNS (BARR)

0060 4415000000-N 1115  2 EA  1850.00 3700.00 3000.00 6000.00 1500.00  3000.00FLASHING ARROW BOARD

0061 4420000000-N 1120  2 EA  7100.00 14200.00 11500.00 23000.00 3000.00  6000.00PORTABLE CHANGE MSG SIGN

0062 4430000000-N 1130  170 EA  47.00 7990.00 48.25 8202.50 45.00  7650.00DRUMS

0063 4445000000-E 1145  152 LF  15.00 2280.00 15.75 2394.00 18.00  2736.00BARRICADES (TYPE III)

0064 4455000000-N 1150  60 DAY 250.00 15000.00 375.00 22500.00 25.00  1500.00FLAGGER

0065 4465000000-N 1160  4 EA  6500.00 26000.00 6000.00 24000.00 5000.00  20000.00TEMPORARY CRASH CUSHIONS

0066 4470000000-N 1160  2 EA  1000.00 2000.00 2200.00 4400.00 2500.00  5000.00RESET CRASH CUSHION

0067 4480000000-N 1165  2 EA  12000.00 24000.00 21000.00 42000.00 7500.00  15000.00TMA

0068 4485000000-E 1170  2,570 LF  21.30 54741.00 21.25 54612.50 25.00  64250.00PORT CONC BARRIER

0069 4490000000-E 1170  520 LF  34.65 18018.00 38.00 19760.00 38.00  19760.00PORT CONC BARRIER(ANCHRD)

0070 4500000000-E 1170  2,560 LF  3.25 8320.00 3.50 8960.00 5.00  12800.00RESET PORT CONC BARRIER

0071 4505000000-E 1170  400 LF  15.00 6000.00 16.50 6600.00 10.00  4000.00RESET PORT CONC BARR,ANCH

0072 4510000000-N SP   50 HR  35.00 1750.00 30.00 1500.00 40.00  2000.00LAW ENFORCEMENT

0073 4516000000-N 1180  170 EA  30.00 5100.00 40.00 6800.00 40.00  6800.00SKINNY DRUM

0074 4650000000-N 1251  415 EA  8.25 3423.75 8.50 3527.50 8.25  3423.75TEMP RAISED PVMT MRKS

0075 4710000000-E 1205  55 LF  12.75 701.25 13.50 742.50 12.75  701.2524"WIDE THERMO 120 MILS

0076 4725000000-E 1205  1 EA  150.00 150.00 157.50 157.50 150.00  150.00THERMO PVT SYMBOL 90MILS

0077 4770000000-E 1205  8,067 LF  1.92 15488.64 2.00 16134.00 1.92  15488.644" COLD APPL PLSTIC LINES TYPE **
(IV)

0078 4810000000-E 1205  46,395 LF  0.22 10206.90 0.25 11598.75 0.22  10206.90PAINT PVMT MARKINGS 4"



JUL 29, 2014 11:58 AM

TIP NO B-4554 2:00 PM 3 /  12 008

JACKSON

38408.3.FS1

FED AID NO BRZ-1705(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

SIMPSON CONSTRUCTION CO.,
INC.

BUCKEYE BRIDGE, LLC

CLEVELAND,  TN CANTON,  NC

C203409JUL 15 2014

0.421 MI

0079 4845000000-N 1205  2 EA  95.00 190.00 100.00 200.00 95.00  190.00PAINT PVT MKG SYMBOL

0080 4847000000-E 1205  11,407 LF  0.92 10494.44 1.25 14258.75 0.92  10494.44POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0081 4850000000-E 1205  23,146 LF  0.52 12035.92 0.55 12730.30 0.52  12035.92LINE REMOVAL 4" WIDE

0082 4905000000-N 1253  84 EA  42.50 3570.00 44.50 3738.00 42.50  3570.00SNOWPLB PVMT MRKER

0083 6000000000-E 1605  4,200 LF  2.00 8400.00 2.10 8820.00 2.00  8400.00TEMPORARY SILT FENCE

0084 6006000000-E 1610  270 TON 35.00 9450.00 36.75 9922.50 35.00  9450.00EROS CONTRL STONE CL A

0085 6009000000-E 1610  265 TON 40.00 10600.00 42.00 11130.00 40.00  10600.00EROS CONTRL STONE CL B

0086 6012000000-E 1610  770 TON 35.00 26950.00 31.50 24255.00 35.00  26950.00SEDIMENT CONTROL STONE

0087 6015000000-E 1615  3 ACR 1500.00 4500.00 1575.00 4725.00 1500.00  4500.00TEMPORARY MULCHING

0088 6018000000-E 1620  200 LB  3.00 600.00 3.25 650.00 3.00  600.00SEED FOR TEMP SEEDING

0089 6021000000-E 1620  1 TON 800.00 800.00 840.00 840.00 800.00  800.00FERT FOR TEMP SEEDING

0090 6024000000-E 1622  200 LF  20.00 4000.00 10.50 2100.00 20.00  4000.00TEMPORARY SLOPE DRAINS

0091 6029000000-E SP   300 LF  2.00 600.00 3.00 900.00 2.00  600.00SAFETY FENCE

0092 6030000000-E 1630  240 CY  25.00 6000.00 25.00 6000.00 25.00  6000.00SILT EXCAVATION

0093 6036000000-E 1631  8,400 SY  2.00 16800.00 2.00 16800.00 2.00  16800.00MATTING FOR EROS CONTROL

0094 6037000000-E SP   1,100 SY  6.00 6600.00 6.50 7150.00 6.00  6600.00COIR FIBER MAT

0095 6042000000-E 1632  625 LF  6.00 3750.00 6.50 4062.50 6.00  3750.001/4" HARDWARE CLOTH

0096 6070000000-N 1639  24 EA  800.00 19200.00 800.00 19200.00 750.00  18000.00SPECIAL STILLING BASINS

0097 6071010000-E SP   120 LF  5.00 600.00 5.25 630.00 5.00  600.00WATTLE

0098 6071020000-E SP   85 LB  15.00 1275.00 16.00 1360.00 15.00  1275.00POLYACRYLAMIDE (PAM)

0099 6084000000-E 1660  3 ACR 1600.00 4800.00 1650.00 4950.00 1600.00  4800.00SEEDING AND MULCHING

0100 6087000000-E 1660 1.5 ACR 300.00 450.00 325.00 487.50 300.00  450.00MOWING

0101 6090000000-E 1661  50 LB  3.00 150.00 3.25 162.50 3.00  150.00SEED FOR REPAIR SEEDING

0102 6093000000-E 1661 0.25 TON 800.00 200.00 850.00 212.50 800.00  200.00FERT FOR REPAIR SEEDING

0103 6096000000-E 1662  75 LB  3.00 225.00 3.25 243.75 3.00  225.00SEED FOR SUPP SEEDING

0104 6108000000-E 1665 2.25 TON 800.00 1800.00 850.00 1912.50 800.00  1800.00FERTILIZER TOPDRESSING

0105 6114500000-N 1667  10 MHR 40.00 400.00 42.00 420.00 40.00  400.00SPECIALIZED HAND MOWING

0106 6117000000-N SP   18 EA  200.00 3600.00 125.00 2250.00 100.00  1800.00RESPONSE FOR EROS CONTROL

0107 6123000000-E 1670 0.1 ACR 5000.00 500.00 5250.00 525.00 5000.00  500.00REFORESTATION

STRUCTURE ITEMS

0108 8017000000-N SP  Lump Sum 175000.00 29000.00  250000.00CM&R TEMP ACCESS ***********
(27+11.72-L-)

0109 8021000000-N SP  Lump Sum 570500.00 520600.00  250000.00REMV EXIST STR **********
(27+11.72-L-)

0110 8070000000-E 410  456 CY  15.00 6840.00 101.00 46056.00 95.00  43320.00FOUNDATION EXCAVATION

0111 8105560000-E 411 209.41 LF  1415.00 296315.15 225.00 47117.25 525.00  109940.254'-0" DRILLD PIER IN SOIL

0112 8105660000-E 411  60 LF  1880.00 112800.00 2000.00 120000.00 2700.00  162000.004'-0" DRILLD PIER NO SOIL

0113 8111600000-E 411 64.95 LF  40.00 2598.00 315.00 20459.25 300.00  19485.00PERM STL CASING FOR 4' PIER

0114 8112730000-N 450  1 EA  2000.00 2000.00 3000.00 3000.00 2000.00  2000.00PDA TESTING

0115 8113000000-N 411  6 EA  500.00 3000.00 550.00 3300.00 500.00  3000.00SID INSPECTIONS
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0116 8114000000-N 411  6 EA  1000.00 6000.00 550.00 3300.00 500.00  3000.00SPT TESTING

0117 8115000000-N 411  1 EA  2500.00 2500.00 2750.00 2750.00 2500.00  2500.00CSL TESTING

0118 8121000000-N 412 Lump Sum 40250.00 17500.00  100000.00UNCL STR EXCAV STA *****
(27+11.72-L-)

0119 8147000000-E 420  26,842 SF  19.59 525834.78 30.50 818681.00 27.25  731444.50REINF CONCRETE DECK SLAB

0120 8161000000-E 420  26,982 SF  0.25 6745.50 0.50 13491.00 1.00  26982.00GROOVING BRIDGE FLOORS

0121 8182000000-E 420 580.9 CY  850.00 493765.00 705.00 409534.50 650.00  377585.00CLASS A CONCRETE (BRIDGE)

0122 8210000000-N 422 Lump Sum 60000.00 103000.00  87872.22BRG APPR SLAB ***********
(27+11.72-L-)

0123 8217000000-E 425  100,668 LB  1.00 100668.00 0.95 95634.60 0.90  90601.20REINF STEEL (BRIDGE)

0124 8238000000-E 425  14,875 LB  1.40 20825.00 1.50 22312.50 1.80  26775.00SPIRAL COL REINF STL BRG

0125 8280000000-E 440 Lump Sum 1600000.00 1654000.00  1815000.00STRUCTURAL STEEL

0126 8364000000-E 450  455 LF  50.00 22750.00 61.50 27982.50 51.00  23205.00HP12X53 PILES

0127 8391000000-N 450  15 EA  110.00 1650.00 125.00 1875.00 110.00  1650.00STEEL PILE POINTS

0128 8475000000-E 460 602.38 LF  100.00 60238.00 110.50 66562.99 115.00  69273.70TWO BAR METAL RAIL

0129 8510000000-E 460 360.17 LF  85.00 30614.45 86.75 31244.75 75.00  27012.75CONCRETE MEDIAN BARRIER

0130 8517000000-E 460 637.68 LF  90.00 57391.20 91.25 58188.30 70.00  44637.601'-**"X*****"CONC PARAPET
(1'-2" x 2'-6")

0131 8590000000-E 876  190 TON 45.00 8550.00 46.00 8740.00 10.00  1900.00RIP RAP, CLASS **
(I)

0132 8608000000-E 876  140 TON 45.00 6300.00 49.00 6860.00 10.00  1400.00RIP RAP II (2'-0")

0133 8622000000-E 876  366 SY  5.00 1830.00 4.75 1738.50 4.00  1464.00GEOTEXTILE FOR DRAINAGE

0134 8654000000-N SP  Lump Sum 62000.00 45600.00  47500.00DISC BEARINGS

0135 8657000000-N 430 Lump Sum 18000.00 9000.00  13000.00ELASTOMERIC BEARINGS

0136 8706000000-N SP  Lump Sum 150000.00 155100.00  152000.00EXPANSION JOINT SEALS

 

    TOTAL 6452707.13 TOTAL 6521430.79 TOTAL  6691971.62CONTRACT TOTAL

 

    SUB-TOTAL 2007742.05 SUB-TOTAL 2178802.65 SUB-TOTAL  2207423.40ROADWAY ITEMS

    SUB-TOTAL 4444965.08 SUB-TOTAL 4342628.14 SUB-TOTAL  4484548.22STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 355000.00 350000.00  434834.82MOBILIZATION

0002 0000400000-N 801 Lump Sum 70000.00 40000.00  60448.81CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 50500.00 85000.00  77986.84REINF BRG APPR **********
(27+11.72)

0004 0043000000-N 226 Lump Sum 102000.00 140000.00  173182.45GRADING

0005 0050000000-E 226  1 ACR 8000.00 8000.00 5000.00 5000.00 29.74  29.74SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  24.40 2440.00 10.00 1000.00 5.00  500.00UNDERCUT EXCAVATION

0007 0134000000-E 240  10 CY  48.75 487.50 25.00 250.00 34.43  344.30DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  100 CY  69.75 6975.00 20.00 2000.00 42.58  4258.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  2.50 500.00 5.00 1000.00 1.60  320.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   924 SF  40.00 36960.00 50.00 46200.00 148.93  137611.32TEMPORARY SHORING

0011 0318000000-E 300  20 TON 38.25 765.00 60.00 1200.00 25.74  514.80FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  70 SY  3.25 227.50 5.00 350.00 1.60  112.00FND CONDIT GEOTEXTILE

0013 0344000000-E 310  40 LF  49.50 1980.00 75.00 3000.00 86.02  3440.8018" SIDE DRAIN PIPE

0014 0372000000-E 310  148 LF  77.25 11433.00 130.00 19240.00 126.75  18759.0018" RC PIPE CULV III

0015 0995000000-E 340  78 LF  17.00 1326.00 25.00 1950.00 40.78  3180.84PIPE REMOVAL

0016 0996000000-N 350  1 EA  3000.00 3000.00 1400.00 1400.00 1462.95  1462.95PIPE CLEAN-OUT

0017 1099500000-E 505  50 CY  25.35 1267.50 25.00 1250.00 5.00  250.00SHALLOW UNDERCUT

0018 1099700000-E 505  95 TON 36.00 3420.00 100.00 9500.00 78.97  7502.15CLASS IV SUBGRD STABILIZATION

0019 1220000000-E 545  120 TON 36.00 4320.00 50.00 6000.00 22.61  2713.20INCIDENTAL STONE BASE

0020 1297000000-E 607  3,403 SY  9.30 31647.90 3.00 10209.00 8.50  28925.50MILL ASP PVMT *****" DTH
(3")

0021 1330000000-E 607  400 SY  9.85 3940.00 10.00 4000.00 9.00  3600.00INCIDENTAL MILLING

0022 1491000000-E 610  1,720 TON 82.00 141040.00 80.00 137600.00 75.00  129000.00ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  650 TON 85.00 55250.00 82.00 53300.00 78.00  50700.00ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  3,608 TON 89.75 323818.00 87.00 313896.00 82.00  295856.00ASP CONC SURF CRS S9.5C

0025 1525000000-E 610  60 TON 94.00 5640.00 91.00 5460.00 86.00  5160.00ASP CONC SURF CRS SF9.5A

0026 1575000000-E 620  325 TON 725.00 235625.00 750.00 243750.00 700.00  227500.00ASP FOR PLANT MIX

0027 1693000000-E 654  80 TON 160.00 12800.00 120.00 9600.00 250.00  20000.00ASPH PLT MIX PVMT REPAIR

0028 1840000000-E 665  7,000 LF  0.92 6440.00 1.00 7000.00 1.06  7420.00MILLED RUMBLE STRIPS

0029 2022000000-E 815 22.4 CY  12.90 288.96 50.00 1120.00 10.00  224.00SUBDRAIN EXCAVATION

0030 2033000000-E 815 16.8 CY  66.75 1121.40 125.00 2100.00 35.00  588.00SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  100 LF  6.50 650.00 20.00 2000.00 10.00  1000.006" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  650.00 650.00 250.00 250.00 200.00  200.00SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  45.00 270.00 50.00 300.00 10.00  60.006" OUTLET PIPE

0034 2286000000-N 840  7 EA  2400.00 16800.00 3500.00 24500.00 2057.19  14400.33MASNRY DRAINAGE STRUCT

0035 2366000000-N 840  1 EA  625.00 625.00 600.00 600.00 1154.14  1154.14FRAME W/2GRTS 840.24 STD

0036 2367000000-N 840  5 EA  650.00 3250.00 750.00 3750.00 1144.58  5722.90FRAME W/2GRTS 840.29 STD

0037 2556000000-E 846  15 LF  54.75 821.25 25.00 375.00 178.21  2673.15SHOULDER BERM GUTTER

0038 2703000000-E 854  1,865 LF  76.25 142206.25 65.00 121225.00 76.49  142653.85CONC BARRIER TYPE ******
(IV)

0039 3030000000-E 862  1,975 LF  16.50 32587.50 16.00 31600.00 14.90  29427.50STL BM GUARDRAIL
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0040 3150000000-N 862  10 EA  34.25 342.50 15.00 150.00 31.00  310.00ADDIT GUARDRAIL POSTS

0041 3165000000-N SP   2 EA  1900.00 3800.00 1700.00 3400.00 1725.00  3450.00GR ANCHOR TYPE **********
(350, TL-2)

0042 3210000000-N 862  1 EA  610.00 610.00 575.00 575.00 550.00  550.00GR ANCHOR TYPE CAT-1

0043 3215000000-N 862  4 EA  1600.00 6400.00 1450.00 5800.00 1450.00  5800.00GR ANCHOR TYPE III

0044 3270000000-N SP   2 EA  2050.00 4100.00 2000.00 4000.00 1850.00  3700.00GR ANCHOR TYPE 350

0045 3345000000-E 864  740 LF  7.75 5735.00 6.50 4810.00 7.00  5180.00REMOVE & RESET GUARDRAIL

0046 3360000000-E 863  1,130 LF  1.10 1243.00 1.25 1412.50 1.00  1130.00REMOVE EXISTING GUARDRAIL

0047 3389100000-N SP   1 EA  1225.00 1225.00 1100.00 1100.00 1100.00  1100.00TEMP GDRL ANCH UNITS 350

0048 3435000000-N SP   2 EA  6750.00 13500.00 5500.00 11000.00 6000.00  12000.00GENERIC GUARDRAIL ITEM (EA)
IMPACT ATTENUATOR UNIT, TYPE 350 (TEMPORARY)

0049 3628000000-E 876  105 TON 55.00 5775.00 80.00 8400.00 63.14  6629.70RIP RAP, CLASS I

0050 3649000000-E 876  60 TON 50.50 3030.00 80.00 4800.00 53.84  3230.40RIP RAP, CLASS B

0051 3656000000-E 876  2,550 SY  2.40 6120.00 5.00 12750.00 4.04  10302.00GEOTEXTILE FOR DRAINGE

0052 4072000000-E 903  194 LF  5.60 1086.40 7.00 1358.00 5.00  970.00SUPPORT, 3-LB STL U-CHAN

0053 4096000000-N 904  2 EA  112.50 225.00 100.00 200.00 100.00  200.00SIGN ERECTION, TYPE D

0054 4102000000-N 904  5 EA  56.50 282.50 100.00 500.00 50.00  250.00SIGN ERECTION, TYPE E

0055 4155000000-N 907  5 EA  1.10 5.50 25.00 125.00 1.00  5.00DISPOSE SIGN SYST U-CHAN

0056 4238000000-N 907  1 EA  1.10 1.10 25.00 25.00 1.00  1.00DISPOSE SIGN, D, E, F

0057 4400000000-E 1110  1,548 SF  4.80 7430.40 6.00 9288.00 4.25  6579.00WORK ZONE SIGNS (STAT)

0058 4405000000-E 1110  308 SF  15.75 4851.00 20.00 6160.00 7.75  2387.00WORK ZONE SIGNS (PORT)

0059 4410000000-E 1110  229 SF  5.50 1259.50 10.00 2290.00 5.00  1145.00WORK ZONE SIGNS (BARR)

0060 4415000000-N 1115  2 EA  2800.00 5600.00 4100.00 8200.00 3850.00  7700.00FLASHING ARROW BOARD

0061 4420000000-N 1120  2 EA  10100.00 20200.00 15000.00 30000.00 13900.00  27800.00PORTABLE CHANGE MSG SIGN

0062 4430000000-N 1130  170 EA  55.00 9350.00 80.00 13600.00 35.00  5950.00DRUMS

0063 4445000000-E 1145  152 LF  20.25 3078.00 50.00 7600.00 18.00  2736.00BARRICADES (TYPE III)

0064 4455000000-N 1150  60 DAY 625.00 37500.00 160.00 9600.00 125.00  7500.00FLAGGER

0065 4465000000-N 1160  4 EA  4450.00 17800.00 5000.00 20000.00 3950.00  15800.00TEMPORARY CRASH CUSHIONS

0066 4470000000-N 1160  2 EA  1400.00 2800.00 2000.00 4000.00 1250.00  2500.00RESET CRASH CUSHION

0067 4480000000-N 1165  2 EA  24000.00 48000.00 45000.00 90000.00 2000.00  4000.00TMA

0068 4485000000-E 1170  2,570 LF  20.85 53584.50 25.00 64250.00 18.50  47545.00PORT CONC BARRIER

0069 4490000000-E 1170  520 LF  39.50 20540.00 40.00 20800.00 35.00  18200.00PORT CONC BARRIER(ANCHRD)

0070 4500000000-E 1170  2,560 LF  3.10 7936.00 5.00 12800.00 2.75  7040.00RESET PORT CONC BARRIER

0071 4505000000-E 1170  400 LF  7.90 3160.00 15.00 6000.00 7.00  2800.00RESET PORT CONC BARR,ANCH

0072 4510000000-N SP   50 HR  41.50 2075.00 60.00 3000.00 30.00  1500.00LAW ENFORCEMENT

0073 4516000000-N 1180  170 EA  39.75 6757.50 60.00 10200.00 20.00  3400.00SKINNY DRUM

0074 4650000000-N 1251  415 EA  9.10 3776.50 6.00 2490.00 10.00  4150.00TEMP RAISED PVMT MRKS

0075 4710000000-E 1205  55 LF  14.10 775.50 20.00 1100.00 43.75  2406.2524"WIDE THERMO 120 MILS

0076 4725000000-E 1205  1 EA  165.00 165.00 500.00 500.00 1000.00  1000.00THERMO PVT SYMBOL 90MILS

0077 4770000000-E 1205  8,067 LF  2.10 16940.70 1.75 14117.25 2.15  17344.054" COLD APPL PLSTIC LINES TYPE **
(IV)

0078 4810000000-E 1205  46,395 LF  0.24 11134.80 0.35 16238.25 0.40  18558.00PAINT PVMT MARKINGS 4"
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0079 4845000000-N 1205  2 EA  105.00 210.00 65.00 130.00 300.00  600.00PAINT PVT MKG SYMBOL

0080 4847000000-E 1205  11,407 LF  1.25 14258.75 1.00 11407.00 3.15  35932.05POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0081 4850000000-E 1205  23,146 LF  0.55 12730.30 1.00 23146.00 0.79  18285.34LINE REMOVAL 4" WIDE

0082 4905000000-N 1253  84 EA  47.00 3948.00 35.00 2940.00 85.00  7140.00SNOWPLB PVMT MRKER

0083 6000000000-E 1605  4,200 LF  2.15 9030.00 3.00 12600.00 2.00  8400.00TEMPORARY SILT FENCE

0084 6006000000-E 1610  270 TON 42.00 11340.00 79.00 21330.00 24.75  6682.50EROS CONTRL STONE CL A

0085 6009000000-E 1610  265 TON 44.25 11726.25 79.00 20935.00 26.35  6982.75EROS CONTRL STONE CL B

0086 6012000000-E 1610  770 TON 41.00 31570.00 59.00 45430.00 25.82  19881.40SEDIMENT CONTROL STONE

0087 6015000000-E 1615  3 ACR 1640.00 4920.00 1500.00 4500.00 1500.00  4500.00TEMPORARY MULCHING

0088 6018000000-E 1620  200 LB  3.25 650.00 3.00 600.00 3.00  600.00SEED FOR TEMP SEEDING

0089 6021000000-E 1620  1 TON 875.00 875.00 800.00 800.00 800.00  800.00FERT FOR TEMP SEEDING

0090 6024000000-E 1622  200 LF  16.50 3300.00 10.00 2000.00 30.64  6128.00TEMPORARY SLOPE DRAINS

0091 6029000000-E SP   300 LF  2.20 660.00 5.00 1500.00 2.00  600.00SAFETY FENCE

0092 6030000000-E 1630  240 CY  11.20 2688.00 25.10 6024.00 8.59  2061.60SILT EXCAVATION

0093 6036000000-E 1631  8,400 SY  2.20 18480.00 3.00 25200.00 2.00  16800.00MATTING FOR EROS CONTROL

0094 6037000000-E SP   1,100 SY  6.50 7150.00 6.00 6600.00 6.00  6600.00COIR FIBER MAT

0095 6042000000-E 1632  625 LF  6.50 4062.50 6.00 3750.00 1.92  1200.001/4" HARDWARE CLOTH

0096 6070000000-N 1639  24 EA  525.00 12600.00 500.00 12000.00 171.80  4123.20SPECIAL STILLING BASINS

0097 6071010000-E SP   120 LF  5.45 654.00 5.00 600.00 35.06  4207.20WATTLE

0098 6071020000-E SP   85 LB  16.25 1381.25 15.00 1275.00 15.00  1275.00POLYACRYLAMIDE (PAM)

0099 6084000000-E 1660  3 ACR 1750.00 5250.00 1600.00 4800.00 1600.00  4800.00SEEDING AND MULCHING

0100 6087000000-E 1660 1.5 ACR 325.00 487.50 300.00 450.00 300.00  450.00MOWING

0101 6090000000-E 1661  50 LB  3.25 162.50 3.00 150.00 3.00  150.00SEED FOR REPAIR SEEDING

0102 6093000000-E 1661 0.25 TON 875.00 218.75 800.00 200.00 800.00  200.00FERT FOR REPAIR SEEDING

0103 6096000000-E 1662  75 LB  3.25 243.75 3.00 225.00 3.00  225.00SEED FOR SUPP SEEDING

0104 6108000000-E 1665 2.25 TON 875.00 1968.75 800.00 1800.00 800.00  1800.00FERTILIZER TOPDRESSING

0105 6114500000-N 1667  10 MHR 43.75 437.50 40.00 400.00 40.00  400.00SPECIALIZED HAND MOWING

0106 6117000000-N SP   18 EA  110.00 1980.00 100.00 1800.00 100.00  1800.00RESPONSE FOR EROS CONTROL

0107 6123000000-E 1670 0.1 ACR 5500.00 550.00 5000.00 500.00 5000.00  500.00REFORESTATION

STRUCTURE ITEMS

0108 8017000000-N SP  Lump Sum 295000.00 350000.00  197103.59CM&R TEMP ACCESS ***********
(27+11.72-L-)

0109 8021000000-N SP  Lump Sum 325000.00 375000.00  1273289.02REMV EXIST STR **********
(27+11.72-L-)

0110 8070000000-E 410  456 CY  34.90 15914.40 100.00 45600.00 102.38  46685.28FOUNDATION EXCAVATION

0111 8105560000-E 411 209.41 LF  260.00 54446.60 550.00 115175.50 623.98  130667.654'-0" DRILLD PIER IN SOIL

0112 8105660000-E 411  60 LF  2700.00 162000.00 5500.00 330000.00 2162.36  129741.604'-0" DRILLD PIER NO SOIL

0113 8111600000-E 411 64.95 LF  343.00 22277.85 600.00 38970.00 373.99  24290.65PERM STL CASING FOR 4' PIER

0114 8112730000-N 450  1 EA  2200.00 2200.00 1500.00 1500.00 5389.65  5389.65PDA TESTING

0115 8113000000-N 411  6 EA  600.00 3600.00 5400.00 32400.00 500.00  3000.00SID INSPECTIONS
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TIP NO B-4554 2:00 PM 8 /  12 008

JACKSON

38408.3.FS1

FED AID NO BRZ-1705(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON,  TN

PCL CIVIL CONSTRUCTORS INC CAROLINA BRIDGE CO., INC.

RALEIGH,  NC ORANGEBURG,  SC

C203409JUL 15 2014

0.421 MI

0116 8114000000-N 411  6 EA  600.00 3600.00 4000.00 24000.00 500.00  3000.00SPT TESTING

0117 8115000000-N 411  1 EA  3010.60 3010.60 1000.00 1000.00 2500.00  2500.00CSL TESTING

0118 8121000000-N 412 Lump Sum 60.43 25000.00  14632.78UNCL STR EXCAV STA *****
(27+11.72-L-)

0119 8147000000-E 420  26,842 SF  33.24 892228.08 31.00 832102.00 37.34  1002280.28REINF CONCRETE DECK SLAB

0120 8161000000-E 420  26,982 SF  0.87 23474.34 0.40 10792.80 0.32  8634.24GROOVING BRIDGE FLOORS

0121 8182000000-E 420 580.9 CY  765.27 444545.34 775.00 450197.50 1248.10  725021.29CLASS A CONCRETE (BRIDGE)

0122 8210000000-N 422 Lump Sum 91800.00 100000.00  153635.41BRG APPR SLAB ***********
(27+11.72-L-)

0123 8217000000-E 425  100,668 LB  1.01 101674.68 1.00 100668.00 0.98  98654.64REINF STEEL (BRIDGE)

0124 8238000000-E 425  14,875 LB  2.14 31832.50 1.50 22312.50 1.07  15916.25SPIRAL COL REINF STL BRG

0125 8280000000-E 440 Lump Sum 1960145.00 2155000.00  1914830.00STRUCTURAL STEEL

0126 8364000000-E 450  455 LF  53.00 24115.00 99.00 45045.00 104.43  47515.65HP12X53 PILES

0127 8391000000-N 450  15 EA  242.75 3641.25 200.00 3000.00 117.43  1761.45STEEL PILE POINTS

0128 8475000000-E 460 602.38 LF  107.00 64454.66 125.00 75297.50 160.58  96730.18TWO BAR METAL RAIL

0129 8510000000-E 460 360.17 LF  76.65 27607.03 70.00 25211.90 89.79  32339.66CONCRETE MEDIAN BARRIER

0130 8517000000-E 460 637.68 LF  62.20 39663.70 80.00 51014.40 85.51  54528.021'-**"X*****"CONC PARAPET
(1'-2" x 2'-6")

0131 8590000000-E 876  190 TON 51.25 9737.50 0.01 1.90 1.09  207.10RIP RAP, CLASS **
(I)

0132 8608000000-E 876  140 TON 55.25 7735.00 0.01 1.40 1.47  205.80RIP RAP II (2'-0")

0133 8622000000-E 876  366 SY  2.75 1006.50 5.00 1830.00 4.04  1478.64GEOTEXTILE FOR DRAINAGE

0134 8654000000-N SP  Lump Sum 43950.00 75000.00  61326.93DISC BEARINGS

0135 8657000000-N 430 Lump Sum 26500.00 20000.00  8691.20ELASTOMERIC BEARINGS

0136 8706000000-N SP  Lump Sum 91800.00 181000.00  142949.57EXPANSION JOINT SEALS

 

    TOTAL 6950821.42 TOTAL 7799826.40 TOTAL  8516696.36CONTRACT TOTAL

 

    SUB-TOTAL 2177800.96 SUB-TOTAL 2312706.00 SUB-TOTAL  2319689.83ROADWAY ITEMS

    SUB-TOTAL 4773020.46 SUB-TOTAL 5487120.40 SUB-TOTAL  6197006.53STRUCTURE ITEMS
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.

BELL & ASSOCIATES
CONSTRUCTION LP

BRENTWOOD,  TN   

C203409JUL 15 2014

0.421 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 500000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 27769.27   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 59898.16   REINF BRG APPR **********
(27+11.72)

0004 0043000000-N 226 Lump Sum 249923.39   GRADING

0005 0050000000-E 226  1 ACR 1.11 1.11   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  16.66 1666.00   UNDERCUT EXCAVATION

0007 0134000000-E 240  10 CY  16.66 166.60   DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  100 CY  42.21 4221.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  2.22 444.00   GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   924 SF  72.20 66712.80   TEMPORARY SHORING

0011 0318000000-E 300  20 TON 38.88 777.60   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  70 SY  3.33 233.10   FND CONDIT GEOTEXTILE

0013 0344000000-E 310  40 LF  55.54 2221.60   18" SIDE DRAIN PIPE

0014 0372000000-E 310  148 LF  83.31 12329.88   18" RC PIPE CULV III

0015 0995000000-E 340  78 LF  16.66 1299.48   PIPE REMOVAL

0016 0996000000-N 350  1 EA  4998.47 4998.47   PIPE CLEAN-OUT

0017 1099500000-E 505  50 CY  11.11 555.50   SHALLOW UNDERCUT

0018 1099700000-E 505  95 TON 38.88 3693.60   CLASS IV SUBGRD STABILIZATION

0019 1220000000-E 545  120 TON 38.88 4665.60   INCIDENTAL STONE BASE

0020 1297000000-E 607  3,403 SY  9.44 32124.32   MILL ASP PVMT *****" DTH
(3")

0021 1330000000-E 607  400 SY  10.00 4000.00   INCIDENTAL MILLING

0022 1491000000-E 610  1,720 TON 83.31 143293.20   ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  650 TON 86.64 56316.00   ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  3,608 TON 91.08 328616.64   ASP CONC SURF CRS S9.5C

0025 1525000000-E 610  60 TON 95.53 5731.80   ASP CONC SURF CRS SF9.5A

0026 1575000000-E 620  325 TON 777.54 252700.50   ASP FOR PLANT MIX

0027 1693000000-E 654  80 TON 222.15 17772.00   ASPH PLT MIX PVMT REPAIR

0028 1840000000-E 665  7,000 LF  0.28 1960.00   MILLED RUMBLE STRIPS

0029 2022000000-E 815 22.4 CY  22.22 497.73   SUBDRAIN EXCAVATION

0030 2033000000-E 815 16.8 CY  55.54 933.07   SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  100 LF  8.89 889.00   6" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  388.77 388.77   SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  22.22 133.32   6" OUTLET PIPE

0034 2286000000-N 840  7 EA  2221.54 15550.78   MASNRY DRAINAGE STRUCT

0035 2366000000-N 840  1 EA  833.08 833.08   FRAME W/2GRTS 840.24 STD

0036 2367000000-N 840  5 EA  388.77 1943.85   FRAME W/2GRTS 840.29 STD

0037 2556000000-E 846  15 LF  259.09 3886.35   SHOULDER BERM GUTTER

0038 2703000000-E 854  1,865 LF  71.26 132899.90   CONC BARRIER TYPE ******
(IV)

0039 3030000000-E 862  1,975 LF  17.77 35095.75   STL BM GUARDRAIL
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CONSTRUCTION LP

BRENTWOOD,  TN   
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0.421 MI

0040 3150000000-N 862  10 EA  16.66 166.60   ADDIT GUARDRAIL POSTS

0041 3165000000-N SP   2 EA  1888.31 3776.62   GR ANCHOR TYPE **********
(350, TL-2)

0042 3210000000-N 862  1 EA  638.69 638.69   GR ANCHOR TYPE CAT-1

0043 3215000000-N 862  4 EA  1610.62 6442.48   GR ANCHOR TYPE III

0044 3270000000-N SP   2 EA  2221.54 4443.08   GR ANCHOR TYPE 350

0045 3345000000-E 864  740 LF  7.22 5342.80   REMOVE & RESET GUARDRAIL

0046 3360000000-E 863  1,130 LF  1.39 1570.70   REMOVE EXISTING GUARDRAIL

0047 3389100000-N SP   1 EA  1221.85 1221.85   TEMP GDRL ANCH UNITS 350

0048 3435000000-N SP   2 EA  6109.24 12218.48   GENERIC GUARDRAIL ITEM (EA)
IMPACT ATTENUATOR UNIT, TYPE 350 (TEMPORARY)

0049 3628000000-E 876  105 TON 61.09 6414.45   RIP RAP, CLASS I

0050 3649000000-E 876  60 TON 44.43 2665.80   RIP RAP, CLASS B

0051 3656000000-E 876  2,550 SY  3.33 8491.50   GEOTEXTILE FOR DRAINGE

0052 4072000000-E 903  194 LF  5.61 1088.34   SUPPORT, 3-LB STL U-CHAN

0053 4096000000-N 904  2 EA  94.42 188.84   SIGN ERECTION, TYPE D

0054 4102000000-N 904  5 EA  83.31 416.55   SIGN ERECTION, TYPE E

0055 4155000000-N 907  5 EA  1.11 5.55   DISPOSE SIGN SYST U-CHAN

0056 4238000000-N 907  1 EA  1.11 1.11   DISPOSE SIGN, D, E, F

0057 4400000000-E 1110  1,548 SF  5.17 8003.16   WORK ZONE SIGNS (STAT)

0058 4405000000-E 1110  308 SF  9.83 3027.64   WORK ZONE SIGNS (PORT)

0059 4410000000-E 1110  229 SF  5.28 1209.12   WORK ZONE SIGNS (BARR)

0060 4415000000-N 1115  2 EA  3434.23 6868.46   FLASHING ARROW BOARD

0061 4420000000-N 1120  2 EA  13588.68 27177.36   PORTABLE CHANGE MSG SIGN

0062 4430000000-N 1130  170 EA  47.76 8119.20   DRUMS

0063 4445000000-E 1145  152 LF  16.66 2532.32   BARRICADES (TYPE III)

0064 4455000000-N 1150  60 DAY 489.60 29376.00   FLAGGER

0065 4465000000-N 1160  4 EA  5553.85 22215.40   TEMPORARY CRASH CUSHIONS

0066 4470000000-N 1160  2 EA  2221.54 4443.08   RESET CRASH CUSHION

0067 4480000000-N 1165  2 EA  47341.04 94682.08   TMA

0068 4485000000-E 1170  2,570 LF  22.55 57953.50   PORT CONC BARRIER

0069 4490000000-E 1170  520 LF  38.49 20014.80   PORT CONC BARRIER(ANCHRD)

0070 4500000000-E 1170  2,560 LF  3.61 9241.60   RESET PORT CONC BARRIER

0071 4505000000-E 1170  400 LF  16.66 6664.00   RESET PORT CONC BARR,ANCH

0072 4510000000-N SP   50 HR  88.86 4443.00   LAW ENFORCEMENT

0073 4516000000-N 1180  170 EA  31.10 5287.00   SKINNY DRUM

0074 4650000000-N 1251  415 EA  10.00 4150.00   TEMP RAISED PVMT MRKS

0075 4710000000-E 1205  55 LF  11.11 611.05   24"WIDE THERMO 120 MILS

0076 4725000000-E 1205  1 EA  111.08 111.08   THERMO PVT SYMBOL 90MILS

0077 4770000000-E 1205  8,067 LF  2.67 21538.89   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0078 4810000000-E 1205  46,395 LF  0.12 5567.40   PAINT PVMT MARKINGS 4"
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0079 4845000000-N 1205  2 EA  27.77 55.54   PAINT PVT MKG SYMBOL

0080 4847000000-E 1205  11,407 LF  1.28 14600.96   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0081 4850000000-E 1205  23,146 LF  0.56 12961.76   LINE REMOVAL 4" WIDE

0082 4905000000-N 1253  84 EA  44.43 3732.12   SNOWPLB PVMT MRKER

0083 6000000000-E 1605  4,200 LF  2.22 9324.00   TEMPORARY SILT FENCE

0084 6006000000-E 1610  270 TON 38.88 10497.60   EROS CONTRL STONE CL A

0085 6009000000-E 1610  265 TON 44.43 11773.95   EROS CONTRL STONE CL B

0086 6012000000-E 1610  770 TON 38.88 29937.60   SEDIMENT CONTROL STONE

0087 6015000000-E 1615  3 ACR 1666.16 4998.48   TEMPORARY MULCHING

0088 6018000000-E 1620  200 LB  3.33 666.00   SEED FOR TEMP SEEDING

0089 6021000000-E 1620  1 TON 888.62 888.62   FERT FOR TEMP SEEDING

0090 6024000000-E 1622  200 LF  22.22 4444.00   TEMPORARY SLOPE DRAINS

0091 6029000000-E SP   300 LF  2.22 666.00   SAFETY FENCE

0092 6030000000-E 1630  240 CY  27.77 6664.80   SILT EXCAVATION

0093 6036000000-E 1631  8,400 SY  2.22 18648.00   MATTING FOR EROS CONTROL

0094 6037000000-E SP   1,100 SY  6.66 7326.00   COIR FIBER MAT

0095 6042000000-E 1632  625 LF  6.66 4162.50   1/4" HARDWARE CLOTH

0096 6070000000-N 1639  24 EA  885.76 21258.24   SPECIAL STILLING BASINS

0097 6071010000-E SP   120 LF  5.55 666.00   WATTLE

0098 6071020000-E SP   85 LB  16.66 1416.10   POLYACRYLAMIDE (PAM)

0099 6084000000-E 1660  3 ACR 1777.23 5331.69   SEEDING AND MULCHING

0100 6087000000-E 1660 1.5 ACR 333.23 499.85   MOWING

0101 6090000000-E 1661  50 LB  3.33 166.50   SEED FOR REPAIR SEEDING

0102 6093000000-E 1661 0.25 TON 888.62 222.16   FERT FOR REPAIR SEEDING

0103 6096000000-E 1662  75 LB  3.33 249.75   SEED FOR SUPP SEEDING

0104 6108000000-E 1665 2.25 TON 888.62 1999.40   FERTILIZER TOPDRESSING

0105 6114500000-N 1667  10 MHR 44.43 444.30   SPECIALIZED HAND MOWING

0106 6117000000-N SP   18 EA  111.08 1999.44   RESPONSE FOR EROS CONTROL

0107 6123000000-E 1670 0.1 ACR 555.39 55.54   REFORESTATION

STRUCTURE ITEMS

0108 8017000000-N SP  Lump Sum 56706.86   CM&R TEMP ACCESS ***********
(27+11.72-L-)

0109 8021000000-N SP  Lump Sum 1197584.28   REMV EXIST STR **********
(27+11.72-L-)

0110 8070000000-E 410  456 CY  32.51 14824.56   FOUNDATION EXCAVATION

0111 8105560000-E 411 209.41 LF  546.46 114434.19   4'-0" DRILLD PIER IN SOIL

0112 8105660000-E 411  60 LF  3867.04 232022.40   4'-0" DRILLD PIER NO SOIL

0113 8111600000-E 411 64.95 LF  545.07 35402.30   PERM STL CASING FOR 4' PIER

0114 8112730000-N 450  1 EA  6120.13 6120.13   PDA TESTING

0115 8113000000-N 411  6 EA  956.27 5737.62   SID INSPECTIONS
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0116 8114000000-N 411  6 EA  956.27 5737.62   SPT TESTING

0117 8115000000-N 411  1 EA  4781.35 4781.35   CSL TESTING

0118 8121000000-N 412 Lump Sum 17466.29   UNCL STR EXCAV STA *****
(27+11.72-L-)

0119 8147000000-E 420  26,842 SF  34.17 917191.14   REINF CONCRETE DECK SLAB

0120 8161000000-E 420  26,982 SF  5.74 154876.68   GROOVING BRIDGE FLOORS

0121 8182000000-E 420 580.9 CY  664.26 385868.63   CLASS A CONCRETE (BRIDGE)

0122 8210000000-N 422 Lump Sum 115775.88   BRG APPR SLAB ***********
(27+11.72-L-)

0123 8217000000-E 425  100,668 LB  1.32 132881.76   REINF STEEL (BRIDGE)

0124 8238000000-E 425  14,875 LB  2.25 33468.75   SPIRAL COL REINF STL BRG

0125 8280000000-E 440 Lump Sum 3883222.28   STRUCTURAL STEEL

0126 8364000000-E 450  455 LF  64.23 29224.65   HP12X53 PILES

0127 8391000000-N 450  15 EA  153.28 2299.20   STEEL PILE POINTS

0128 8475000000-E 460 602.38 LF  256.59 154564.68   TWO BAR METAL RAIL

0129 8510000000-E 460 360.17 LF  140.65 50657.91   CONCRETE MEDIAN BARRIER

0130 8517000000-E 460 637.68 LF  127.97 81603.91   1'-**"X*****"CONC PARAPET
(1'-2" x 2'-6")

0131 8590000000-E 876  190 TON 63.14 11996.60   RIP RAP, CLASS **
(I)

0132 8608000000-E 876  140 TON 63.14 8839.60   RIP RAP II (2'-0")

0133 8622000000-E 876  366 SY  6.50 2379.00   GEOTEXTILE FOR DRAINAGE

0134 8654000000-N SP  Lump Sum 82543.86   DISC BEARINGS

0135 8657000000-N 430 Lump Sum 22167.71   ELASTOMERIC BEARINGS

0136 8706000000-N SP  Lump Sum 258880.08   EXPANSION JOINT SEALS

 

    TOTAL 10570389.62   CONTRACT TOTAL

 

    SUB-TOTAL 2551129.70   ROADWAY ITEMS

    SUB-TOTAL 8019259.92   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6452707.13   NHM CONSTRUCTORS, LLC

     2  6521430.79   SIMPSON CONSTRUCTION CO., INC.

     3  6691971.62   BUCKEYE BRIDGE, LLC

     4  6950821.42   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.

     5  7799826.40   PCL CIVIL CONSTRUCTORS INC

     6  8516696.36   CAROLINA BRIDGE CO., INC.

     7  10570389.62   BELL & ASSOCIATES CONSTRUCTION LP
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ACCESS ROAD TO POST ACUTE CARE FACILITY IN BLOWING ROCK.

THE J.W. HAMPTON COMPANY

BOONE,  NC

VECELLIO & GROGAN INC DEVERE CONSTRUCTION
COMPANY, INC

BECKLEY,  WV  

C203598JUL 15 2014
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 210000.00 163450.00  230000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 40100.00 10000.00  50000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 17000.00 12000.00  20000.00BRG APP SUB REG TIER**
(11+00-L-)

0004 0043000000-N 226 Lump Sum 923500.00 415000.00  1100000.00GRADING

0005 0050000000-E 226  1 ACR 500.00 500.00 11750.00 11750.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  12.00 1200.00 6.50 650.00 25.00  2500.00UNDERCUT EXCAVATION

0007 0141000000-E 240  2,060 LF  3.50 7210.00 2.20 4532.00 3.00  6180.00BERM DITCH CONSTRUCTION

0008 0192000000-N 260 1.9 HR  1300.00 2470.00 82.00 155.80 200.00  380.00PROOF ROLLING

0009 0195000000-E 265  200 CY  36.00 7200.00 50.00 10000.00 30.00  6000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  250 SY  2.00 500.00 3.00 750.00 5.00  1250.00GEOTEXTILE SOIL STABILIZATION

0011 0241000000-E SP   2,500 SY  175.00 437500.00 190.00 475000.00 175.00  437500.00GENERIC GRADING ITEM (SY)
SOIL NAIL SLOPE STABILIZATION

0012 0262000000-N SP   1 EA  425.00 425.00 475.00 475.00 425.00  425.00GENERIC GRADING ITEM (EA)
SOIL NAIL PROOF TESTS

0013 0262000000-N SP   1 EA  695.00 695.00 775.00 775.00 695.00  695.00GENERIC GRADING ITEM (EA)
SOIL NAIL VERIFICATION TESTS

0014 0318000000-E 300  330 TON 25.50 8415.00 34.00 11220.00 35.00  11550.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,030 SY  2.00 2060.00 9.50 9785.00 2.00  2060.00FND CONDIT GEOTEXTILE

0016 0366000000-E 310  1,172 LF  33.07 38758.04 65.00 76180.00 30.00  35160.0015" RC PIPE CULV III

0017 0372000000-E 310  84 LF  37.22 3126.48 65.00 5460.00 35.00  2940.0018" RC PIPE CULV III

0018 0378000000-E 310  568 LF  44.72 25400.96 80.00 45440.00 38.00  21584.0024" RC PIPE CULV III

0019 0384000000-E 310  576 LF  57.26 32981.76 105.00 60480.00 50.00  28800.0030" RC PIPE CULV III

0020 0582000000-E 310  268 LF  39.06 10468.08 40.00 10720.00 50.00  13400.0015" CS PIPE CULV 0.064"

0021 0588000000-E 310  68 LF  42.33 2878.44 45.00 3060.00 55.00  3740.0018" CS PIPE CULV 0.064"

0022 0594000000-E 310  136 LF  50.50 6868.00 54.00 7344.00 60.00  8160.0024" CS PIPE CULV 0.064"

0023 0600000000-E 310  344 LF  63.12 21713.28 76.00 26144.00 100.00  34400.0030" CS PIPE CULV 0.079"

0024 0636000000-E 310  9 EA  278.10 2502.90 249.00 2241.00 500.00  4500.00**" CS ELBOW *****" THICK
(15", 0.064)

0025 0636000000-E 310  3 EA  333.30 999.90 270.00 810.00 500.00  1500.00**" CS ELBOW *****" THICK
(18", 0.064")

0026 0636000000-E 310  1 EA  600.40 600.40 520.00 520.00 1000.00  1000.00**" CS ELBOW *****" THICK
(30", 0.079")

0027 0986000000-E SP   96 LF  177.64 17053.44 65.00 6240.00 150.00  14400.00GENERIC PIPE ITEM (LF)
15" CS SLOTTED DRAIN, 0.064"  THICK

0028 0995000000-E 340  126 LF  12.00 1512.00 6.50 819.00 5.00  630.00PIPE REMOVAL

0029 1099500000-E 505  250 CY  10.00 2500.00 6.50 1625.00 15.00  3750.00SHALLOW UNDERCUT

0030 1099700000-E 505  500 TON 20.50 10250.00 21.00 10500.00 20.00  10000.00CLASS IV SUBGRD STABILIZATION

0031 1121000000-E 520  6,900 TON 20.50 141450.00 28.00 193200.00 25.00  172500.00AGGREGATE BASE COURSE

0032 1220000000-E 545  200 TON 20.50 4100.00 31.00 6200.00 40.00  8000.00INCIDENTAL STONE BASE

0033 1297000000-E 607  5,650 SY  1.45 8192.50 3.25 18362.50 3.00  16950.00MILL ASP PVMT *****" DTH
(1-1/2")

0034 1489000000-E 610  40 TON 75.00 3000.00 84.00 3360.00 75.00  3000.00ASP CONC BASE CRS B25.0B

0035 1498000000-E 610  2,300 TON 58.00 133400.00 65.00 149500.00 58.00  133400.00ASP CONC INTR CRS I19.0B
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0036 1519000000-E 610  2,430 TON 58.00 140940.00 65.00 157950.00 58.00  140940.00ASP CONC SURF CRS S9.5B

0037 1575000000-E 620  260 TON 725.00 188500.00 820.00 213200.00 725.00  188500.00ASP FOR PLANT MIX

0038 2000000000-N 806  51 EA  205.00 10455.00 195.00 9945.00 200.00  10200.00RIGHT OF WAY MARKERS

0039 2264000000-E 840 0.103 CY  3300.00 339.90 4200.00 432.60 5000.00  515.00PIPE PLUGS

0040 2286000000-N 840  46 EA  1250.00 57500.00 1185.00 54510.00 1250.00  57500.00MASNRY DRAINAGE STRUCT

0041 2308000000-E 840 10.3 LF  210.00 2163.00 330.00 3399.00 175.00  1802.50MASNRY DRAINAGE STRUCT

0042 2364000000-N 840  1 EA  400.00 400.00 460.00 460.00 500.00  500.00FRAME W/2GRTS 840.16 STD

0043 2364200000-N 840  4 EA  400.00 1600.00 460.00 1840.00 500.00  2000.00FRAME W/2GRTS 840.20 STD

0044 2365000000-N 840  2 EA  395.00 790.00 460.00 920.00 500.00  1000.00FRAME W/2GRTS 840.22 STD

0045 2374000000-N 840  1 EA  425.00 425.00 460.00 460.00 600.00  600.00FRAME-GRT-HD 840.03 **
(E)

0046 2374000000-N 840  18 EA  440.00 7920.00 460.00 8280.00 600.00  10800.00FRAME-GRT-HD 840.03 **
(F)

0047 2374000000-N 840  18 EA  440.00 7920.00 460.00 8280.00 600.00  10800.00FRAME-GRT-HD 840.03 **
(G)

0048 2396000000-N 840  1 EA  310.00 310.00 460.00 460.00 400.00  400.00FRAME W/COVER STD 840.54

0049 2549000000-E 846  6,655 LF  16.80 111804.00 20.00 133100.00 14.25  94833.752'-6" CONC CURB & GUTTER

0050 2556000000-E 846  180 LF  19.00 3420.00 18.00 3240.00 17.25  3105.00SHOULDER BERM GUTTER

0051 2591000000-E 848  1,340 SY  29.30 39262.00 34.00 45560.00 24.00  32160.004" CONCRETE SIDEWALK

0052 2605000000-N 848  3 EA  1428.00 4284.00 1300.00 3900.00 1050.00  3150.00CONCRETE CURB RAMP

0053 2619000000-E 850  90 SY  58.00 5220.00 110.00 9900.00 75.00  6750.004" CONCRETE PAVED DITCH

0054 3030000000-E 862  100 LF  17.00 1700.00 17.00 1700.00 18.50  1850.00STL BM GUARDRAIL

0055 3150000000-N 862  5 EA  11.00 55.00 1.00 5.00 11.00  55.00ADDIT GUARDRAIL POSTS

0056 3165000000-N SP   2 EA  1750.00 3500.00 1750.00 3500.00 1800.00  3600.00GR ANCHOR TYPE **********
(350, TL-2)

0057 3195000000-N 862  1 EA  550.00 550.00 385.00 385.00 575.00  575.00GR ANCHOR TYPE AT-1

0058 3215000000-N 862  2 EA  1500.00 3000.00 1600.00 3200.00 1500.00  3000.00GR ANCHOR TYPE III

0059 3270000000-N SP   1 EA  1950.00 1950.00 1800.00 1800.00 2200.00  2200.00GR ANCHOR TYPE 350

0060 3360000000-E 863  208 LF  3.00 624.00 1.10 228.80 2.00  416.00REMOVE EXISTING GUARDRAIL

0061 3628000000-E 876  30 TON 30.00 900.00 35.00 1050.00 45.00  1350.00RIP RAP, CLASS I

0062 3649000000-E 876  540 TON 27.00 14580.00 35.00 18900.00 40.00  21600.00RIP RAP, CLASS B

0063 3656000000-E 876  2,165 SY  2.00 4330.00 3.00 6495.00 2.50  5412.50GEOTEXTILE FOR DRAINGE

0064 3659000000-N SP   1 EA  2500.00 2500.00 2050.00 2050.00 1000.00  1000.00PREFORMED SCOUR HOLES

0065 4025000000-E 901 79.5 SF  13.50 1073.25 13.50 1073.25 19.95  1586.03CONTR FURN, TYPE ***SIGN
(E)

0066 4072000000-E 903  146 LF  4.98 727.08 6.00 876.00 6.95  1014.70SUPPORT, 3-LB STL U-CHAN

0067 4102000000-N 904  12 EA  68.00 816.00 55.00 660.00 90.00  1080.00SIGN ERECTION, TYPE E

0068 4116100000-N 904  2 EA  95.00 190.00 94.00 188.00 275.00  550.00SIGN ERECT, RELOC ** GRD MTD
(D)

0069 4155000000-N 907  4 EA  1.00 4.00 1.15 4.60 2.00  8.00DISPOSE SIGN SYST U-CHAN

0070 4158000000-N 907  1 EA  1.00 1.00 1.15 1.15 2.00  2.00DISPOSE SIGN SYST WOOD

0071 4400000000-E 1110  176 SF  5.89 1036.64 6.50 1144.00 5.00  880.00WORK ZONE SIGNS (STAT)

0072 4405000000-E 1110  192 SF  8.85 1699.20 10.00 1920.00 8.25  1584.00WORK ZONE SIGNS (PORT)
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0073 4410000000-E 1110  125 SF  5.90 737.50 6.50 812.50 5.00  625.00WORK ZONE SIGNS (BARR)

0074 4415000000-N 1115  2 EA  1995.00 3990.00 2263.86 4527.72 4000.00  8000.00FLASHING ARROW BOARD

0075 4420000000-N 1120  2 EA  7975.00 15950.00 9000.00 18000.00 10000.00  20000.00PORTABLE CHANGE MSG SIGN

0076 4430000000-N 1130  126 EA  43.00 5418.00 55.00 6930.00 60.00  7560.00DRUMS

0077 4435000000-N 1135  25 EA  15.95 398.75 21.00 525.00 25.00  625.00CONES

0078 4445000000-E 1145  160 LF  14.00 2240.00 45.00 7200.00 18.00  2880.00BARRICADES (TYPE III)

0079 4450000000-N 1150  600 HR  25.00 15000.00 28.00 16800.00 15.00  9000.00FLAGGER

0080 4465000000-N 1160  1 EA  6500.00 6500.00 8400.00 8400.00 3850.00  3850.00TEMPORARY CRASH CUSHIONS

0081 4480000000-N 1165  1 EA  12000.00 12000.00 2400.00 2400.00 10000.00  10000.00TMA

0082 4485000000-E 1170  334 LF  40.75 13610.50 30.00 10020.00 23.50  7849.00PORT CONC BARRIER

0083 4516000000-N 1180  40 EA  28.00 1120.00 38.00 1520.00 60.00  2400.00SKINNY DRUM

0084 4695000000-E 1205  765 LF  3.00 2295.00 2.25 1721.25 1.95  1491.75THERMO PVT MKG LINES 8"90 MILS

0085 4710000000-E 1205  140 LF  6.00 840.00 12.00 1680.00 13.50  1890.0024"WIDE THERMO 120 MILS

0086 4725000000-E 1205  9 EA  100.00 900.00 300.00 2700.00 165.00  1485.00THERMO PVT SYMBOL 90MILS

0087 4820000000-E 1205  775 LF  2.00 1550.00 3.50 2712.50 0.75  581.25PAINT PVMT MARKINGS 8"

0088 4835000000-E 1205  24 LF  5.00 120.00 28.00 672.00 6.50  156.00PAINT PVT MKG LINES 24"

0089 4845000000-N 1205  2 EA  80.00 160.00 140.00 280.00 95.00  190.00PAINT PVT MKG SYMBOL

0090 4847000000-E 1205  13,500 LF  0.88 11880.00 1.15 15525.00 1.48  19980.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0091 4905000000-N 1253  72 EA  32.00 2304.00 39.00 2808.00 47.50  3420.00SNOWPLB PVMT MRKER

0092 5325800000-E 1510  27 LF  35.00 945.00 68.00 1836.00 75.00  2025.008" WATER LINE

0093 5326200000-E 1510  1,794 LF  78.75 141277.50 85.00 152490.00 75.00  134550.0012" WATER LINE

0094 5546000000-E 1515  1 EA  2300.00 2300.00 1800.00 1800.00 1000.00  1000.008" VALVE

0095 5558000000-E 1515  4 EA  3875.00 15500.00 3100.00 12400.00 2500.00  10000.0012" VALVE

0096 5691300000-E 1520  1,751 LF  31.50 55156.50 90.00 157590.00 50.00  87550.008" SANITARY GRAVITY SEWER

0097 5775000000-E 1525  10 EA  3150.00 31500.00 4300.00 43000.00 3000.00  30000.004' DIA UTILITY MANHOLE

0098 5776000000-E 1525  6 EA  4800.00 28800.00 5500.00 33000.00 5000.00  30000.005' DIA UTILITY MANHOLE

0099 6000000000-E 1605  8,875 LF  2.40 21300.00 3.00 26625.00 3.00  26625.00TEMPORARY SILT FENCE

0100 6006000000-E 1610  55 TON 27.00 1485.00 35.00 1925.00 45.00  2475.00EROS CONTRL STONE CL A

0101 6009000000-E 1610  450 TON 27.00 12150.00 35.00 15750.00 35.00  15750.00EROS CONTRL STONE CL B

0102 6012000000-E 1610  750 TON 25.50 19125.00 35.00 26250.00 30.00  22500.00SEDIMENT CONTROL STONE

0103 6015000000-E 1615  11 ACR 900.00 9900.00 1250.00 13750.00 800.00  8800.00TEMPORARY MULCHING

0104 6018000000-E 1620  350 LB  5.00 1750.00 3.05 1067.50 3.00  1050.00SEED FOR TEMP SEEDING

0105 6021000000-E 1620 2.5 TON 1200.00 3000.00 1400.00 3500.00 750.00  1875.00FERT FOR TEMP SEEDING

0106 6024000000-E 1622  200 LF  12.00 2400.00 12.50 2500.00 14.51  2902.00TEMPORARY SLOPE DRAINS

0107 6029000000-E SP   1,800 LF  2.25 4050.00 2.50 4500.00 3.00  5400.00SAFETY FENCE

0108 6030000000-E 1630  640 CY  6.00 3840.00 6.50 4160.00 10.00  6400.00SILT EXCAVATION

0109 6036000000-E 1631  31,830 SY  1.60 50928.00 1.75 55702.50 1.75  55702.50MATTING FOR EROS CONTROL

0110 6037000000-E SP   100 SY  6.00 600.00 7.25 725.00 20.00  2000.00COIR FIBER MAT

0111 6038000000-E SP   430 SY  6.00 2580.00 4.60 1978.00 3.50  1505.00PERM SOIL REINF MAT

0112 6042000000-E 1632  2,785 LF  4.00 11140.00 4.10 11418.50 3.00  8355.001/4" HARDWARE CLOTH
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0113 6045000000-E SP   820 LF  26.00 21320.00 36.00 29520.00 30.00  24600.00**" TEMPORARY PIPE
(18")

0114 6070000000-N 1639  4 EA  1500.00 6000.00 274.00 1096.00 500.00  2000.00SPECIAL STILLING BASINS

0115 6071010000-E SP   255 LF  12.00 3060.00 7.00 1785.00 10.00  2550.00WATTLE

0116 6071020000-E SP   130 LB  8.00 1040.00 6.75 877.50 15.00  1950.00POLYACRYLAMIDE (PAM)

0117 6071030000-E 1640  85 LF  12.00 1020.00 7.90 671.50 10.00  850.00COIR FIBER BAFFLE

0118 6084000000-E 1660  12 ACR 2400.00 28800.00 1950.00 23400.00 2500.00  30000.00SEEDING AND MULCHING

0119 6087000000-E 1660  2 ACR 300.00 600.00 160.00 320.00 200.00  400.00MOWING

0120 6090000000-E 1661  150 LB  10.00 1500.00 3.25 487.50 5.00  750.00SEED FOR REPAIR SEEDING

0121 6093000000-E 1661 0.25 TON 2000.00 500.00 1225.00 306.25 1000.00  250.00FERT FOR REPAIR SEEDING

0122 6096000000-E 1662  225 LB  5.00 1125.00 3.50 787.50 5.00  1125.00SEED FOR SUPP SEEDING

0123 6108000000-E 1665 6.75 TON 900.00 6075.00 1500.00 10125.00 1000.00  6750.00FERTILIZER TOPDRESSING

0124 6114500000-N 1667  10 MHR 60.00 600.00 30.00 300.00 50.00  500.00SPECIALIZED HAND MOWING

0125 6117000000-N SP   40 EA  200.00 8000.00 150.00 6000.00 100.00  4000.00RESPONSE FOR EROS CONTROL

0126 7060000000-E 1705  1,220 LF  2.25 2745.00 2.50 3050.00 2.50  3050.00SIGNAL CABLE

0127 7120000000-E 1705  7 EA  825.00 5775.00 910.00 6370.00 800.00  5600.00VEHICLE SIGNAL HD (12", 3 SECT)

0128 7132000000-E 1705  2 EA  925.00 1850.00 1025.00 2050.00 875.00  1750.00VEHICLE SIGNAL HD (12", 4 SECT)

0129 7144000000-E 1705  1 EA  1200.00 1200.00 1300.00 1300.00 975.00  975.00VEHICLE SIGNAL HD (12", 5 SECT)

0130 7300000000-E 1715  710 LF  6.00 4260.00 6.50 4615.00 5.00  3550.00UNPAVED TRENCH (***********)
(1, 2")

0131 7301000000-E 1715  270 LF  18.00 4860.00 19.50 5265.00 20.00  5400.00DIRECT DRILL (***********)
(2, 2")

0132 7324000000-N 1716  11 EA  300.00 3300.00 330.00 3630.00 200.00  2200.00JUNCTION BOX (STANDARD SIZE)

0133 7444000000-E 1725  610 LF  7.00 4270.00 7.70 4697.00 6.00  3660.00INDUCTIVE LOOP SAWCUT

0134 7456000000-E 1726  2,150 LF  1.50 3225.00 1.55 3332.50 5.00  10750.00LEAD-IN CABLE(********)
(14-2)

0135 7588000000-N SP   4 EA  11745.00 46980.00 13000.00 52000.00 10750.00  43000.00SGNL MAST ARM WITH METAL POLE

0136 7613000000-N SP   4 EA  900.00 3600.00 950.00 3800.00 1000.00  4000.00SOIL TEST

0137 7614100000-E SP   30 CY  500.00 15000.00 550.00 16500.00 700.00  21000.00DRILLED PIER FOUND

0138 7631000000-N SP   4 EA  100.00 400.00 110.00 440.00 250.00  1000.00MAST ARM W/ MTL POLE DES

0139 7684000000-N 1750  1 EA  900.00 900.00 975.00 975.00 1000.00  1000.00SIGNAL CABINET FOUNDATION

0140 7756000000-N 1751  1 EA  10750.00 10750.00 11000.00 11000.00 12000.00  12000.00CONTLR WITH CBNT, 2070L BASE MTD

0141 7780000000-N 1751  5 EA  100.00 500.00 110.00 550.00 150.00  750.00DETECTOR CARD (TYPE 2070L)

0142 7901000000-N 1753  1 EA  375.00 375.00 415.00 415.00 500.00  500.00CABINET BASE EXTENDER

0143 7980000000-N SP   1 EA  5750.00 5750.00 6300.00 6300.00 3000.00  3000.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES

0144 7980000000-N SP   4 EA  910.00 3640.00 1000.00 4000.00 500.00  2000.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM POLE (COLOR
BLACK)

STRUCTURE ITEMS

0145 8096000000-E 450  100 LF  360.00 36000.00 725.00 72500.00 700.00  70000.00PILE EXCAVATION IN SOIL

0146 8097000000-E 450  215 LF  700.00 150500.00 725.00 155875.00 700.00  150500.00PILE EXCAVATION NOT IN SOIL
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0147 8121000000-N 412 Lump Sum 6000.00 4200.00  10000.00UNCL STR EXCAV STA *****
(11+00.19-L-)

0148 8182000000-E 420 89.3 CY  730.00 65189.00 770.00 68761.00 900.00  80370.00CLASS A CONCRETE (BRIDGE)

0149 8210000000-N 422 Lump Sum 40000.00 40328.00  45000.00BRG APPR SLAB ***********
(11+00.19-L-)

0150 8217000000-E 425  13,221 LB  1.35 17848.35 0.85 11237.85 1.00  13221.00REINF STEEL (BRIDGE)

0151 8364000000-E 450  330 LF  60.00 19800.00 84.00 27720.00 50.00  16500.00HP12X53 PILES

0152 8384200000-E 450  260 LF  120.00 31200.00 125.00 32500.00 65.00  16900.00HP14X73 GALV PILES

0153 8608000000-E 876  540 TON 40.00 21600.00 30.00 16200.00 45.00  24300.00RIP RAP II (2'-0")

0154 8622000000-E 876  600 SY  2.00 1200.00 2.00 1200.00 2.50  1500.00GEOTEXTILE FOR DRAINAGE

0155 8657000000-N 430 Lump Sum 10000.00 14800.00  15000.00ELASTOMERIC BEARINGS

0156 8762000000-E 430  2,100 LF  130.00 273000.00 165.00 346500.00 135.00  283500.003'-0"X 1'-9"PRESTR SLABS

0157 8867000000-E SP  200.5 LF  420.00 84210.00 690.00 138345.00 475.00  95237.50GENERIC STRUCTURE ITEM (LF)
SPECIAL CONCRETE BARRIER RAIL

 

    TOTAL 4221328.35 TOTAL 4268099.77 TOTAL  4581159.48CONTRACT TOTAL

 

    SUB-TOTAL 3464781.00 SUB-TOTAL 3337932.92 SUB-TOTAL  3759130.98ROADWAY ITEMS

    SUB-TOTAL 756547.35 SUB-TOTAL 930166.85 SUB-TOTAL  822028.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4221328.35   THE J.W. HAMPTON COMPANY

     2  4268099.77   VECELLIO & GROGAN INC

     3  4581159.48   DEVERE CONSTRUCTION COMPANY, INC
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DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION
COMPANY

NHM CONSTRUCTORS, LLC

CHARLOTTE,  NC ASHEVILLE,  NC

C203573JUL 15 2014
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 568650.00 600000.00  624999.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 5500000.00 7658569.00  6634092.49GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  85000.00 170000.00 45000.00 90000.00 30041.08  60082.16GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #100371

0004 0000915000-N SP   2 EA  45000.00 90000.00 23000.00 46000.00 37261.21  74522.42GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #100676

0005 0000915000-N SP   2 EA  45000.00 90000.00 23000.00 46000.00 32154.80  64309.60GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #100677

0006 0000915000-N SP   2 EA  45000.00 90000.00 25000.00 50000.00 32378.95  64757.90GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600031

0007 0000915000-N SP   2 EA  45000.00 90000.00 25000.00 50000.00 31544.26  63088.52GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600042

0008 0000915000-N SP   2 EA  85000.00 170000.00 53000.00 106000.00 23051.49  46102.98GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600163

0009 0000915000-N SP   22 EA  3250.00 71500.00 3300.00 72600.00 3325.00  73150.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0010 0000930000-E SP   10 LF  9.00 90.00 700.00 7000.00 1.00  10.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100371

0011 0000930000-E SP   48 LF  325.00 15600.00 300.00 14400.00 1.00  48.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100676

0012 0000930000-E SP   14 LF  4250.00 59500.00 525.00 7350.00 1.00  14.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100677

0013 0000930000-E SP   13 LF  5065.00 65845.00 600.00 7800.00 1.00  13.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600031

0014 0000930000-E SP   22 LF  2725.00 59950.00 400.00 8800.00 1.00  22.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600042

0015 0000930000-E SP   22 LF  380.00 8360.00 400.00 8800.00 1.00  22.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600163

0016 0000930000-E SP   12 LF  5200.00 62400.00 600.00 7200.00 1.00  12.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100371

0017 0000930000-E SP   41 LF  330.00 13530.00 300.00 12300.00 1.00  41.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100676

0018 0000930000-E SP   13 LF  5065.00 65845.00 550.00 7150.00 1.00  13.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100677

0019 0000930000-E SP   15 LF  4170.00 62550.00 500.00 7500.00 1.00  15.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600031

0020 0000930000-E SP   18 LF  3330.00 59940.00 500.00 9000.00 1.00  18.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600042



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 2 /  8 010

BUNCOMBE, MITCHELL, MADISON

17BP.13.R.151

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION
COMPANY

NHM CONSTRUCTORS, LLC

CHARLOTTE,  NC ASHEVILLE,  NC

C203573JUL 15 2014

0.861 MI

0021 0000930000-E SP   18 LF  420.00 7560.00 500.00 9000.00 1.00  18.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600163

0022 0000930000-E SP   70 LF  2375.00 166250.00 2700.00 189000.00 5006.33  350443.10GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #100371

0023 0000930000-E SP   50 LF  1560.00 78000.00 2200.00 110000.00 3517.83  175891.50GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #100676

0024 0000930000-E SP   50 LF  1560.00 78000.00 2200.00 110000.00 3478.73  173936.50GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #100677

0025 0000930000-E SP   35 LF  1895.00 66325.00 2400.00 84000.00 4592.57  160739.95GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #600031

0026 0000930000-E SP   115 LF  2900.00 333500.00 3200.00 368000.00 4818.05  554075.75GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #600042

0027 0000930000-E SP   70 LF  2395.00 167650.00 3000.00 210000.00 4618.85  323319.50GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #600163

0028 0000915000-N SP   2 EA    22610.39  45220.78GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #100012

0029 0000915000-N SP   1 EA    121845.64  121845.64GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #100012

0030 0000930000-E SP   10 LF    1.00  10.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100012

0031 0000930000-E SP   13 LF    1.00  13.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100012

0032 0000930000-E SP   24 LF    1.00  24.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #100012

0033 0000930000-E SP   110 LF    3027.63  333039.30GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #100012

0034 0000900000-N SP  Lump Sum 665000.00 273490.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #100012

0035 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560001

0036 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #560001

0037 0000930000-E SP   10 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560001

0038 0000930000-E SP   12 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560001

0039 0000930000-E SP   23 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560001

0040 0000930000-E SP   23 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #560001

0041 0000930000-E SP   105 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560001

0042 0000900000-N SP  Lump Sum 550000.00 385300.00  465217.52GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #560001



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 3 /  8 010

BUNCOMBE, MITCHELL, MADISON

17BP.13.R.151

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION
COMPANY

NHM CONSTRUCTORS, LLC

CHARLOTTE,  NC ASHEVILLE,  NC

C203573JUL 15 2014

0.861 MI

0043 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560076

0044 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #560076

0045 0000930000-E SP   14 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560076

0046 0000930000-E SP   14 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560076

0047 0000930000-E SP   24 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560076

0048 0000930000-E SP   24 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #560076

0049 0000930000-E SP   135 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560076

0050 0000900000-N SP  Lump Sum 715000.00 509800.00  703108.02GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #560076

0051 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560231

0052 0000915000-N SP   1 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #560231

0053 0000930000-E SP   25 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560231

0054 0000930000-E SP   35 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560231

0055 0000930000-E SP   45 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560231

0056 0000930000-E SP   75 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560231

0057 0000900000-N SP  Lump Sum 415000.00 249625.00  415642.64GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #560231

0058 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600005

0059 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #600005

0060 0000930000-E SP   13 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600005

0061 0000930000-E SP   16 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600005

0062 0000930000-E SP   26 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #600005



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 4 /  8 010

BUNCOMBE, MITCHELL, MADISON

17BP.13.R.151

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION
COMPANY

NHM CONSTRUCTORS, LLC

CHARLOTTE,  NC ASHEVILLE,  NC

C203573JUL 15 2014

0.861 MI

0063 0000930000-E SP   26 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #600005

0064 0000930000-E SP   130 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #600005

0065 0000900000-N SP  Lump Sum 817115.00 683770.00  972100.10GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #600005

 

    TOTAL 11373160.00 TOTAL 11998454.00 TOTAL  12499978.37CONTRACT TOTAL

 

    SUB-TOTAL 11373160.00 SUB-TOTAL 11998454.00 SUB-TOTAL  12499978.37ROADWAY ITEMS



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 5 /  8 010

BUNCOMBE, MITCHELL, MADISON

17BP.13.R.151

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON,  TN   

C203573JUL 15 2014

0.861 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 712000.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 9000000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  54250.00 108500.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #100371

0004 0000915000-N SP   2 EA  30500.00 61000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #100676

0005 0000915000-N SP   2 EA  30500.00 61000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #100677

0006 0000915000-N SP   2 EA  42500.00 85000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600031

0007 0000915000-N SP   2 EA  55250.00 110500.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600042

0008 0000915000-N SP   2 EA  51250.00 102500.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600163

0009 0000915000-N SP   22 EA  5750.00 126500.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0010 0000930000-E SP   10 LF  1000.00 10000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100371

0011 0000930000-E SP   48 LF  500.00 24000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100676

0012 0000930000-E SP   14 LF  1000.00 14000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100677

0013 0000930000-E SP   13 LF  1000.00 13000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600031

0014 0000930000-E SP   22 LF  1000.00 22000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600042

0015 0000930000-E SP   22 LF  1000.00 22000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600163

0016 0000930000-E SP   12 LF  1000.00 12000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100371

0017 0000930000-E SP   41 LF  500.00 20500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100676

0018 0000930000-E SP   13 LF  1000.00 13000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100677

0019 0000930000-E SP   15 LF  500.00 7500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600031

0020 0000930000-E SP   18 LF  1000.00 18000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600042



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 6 /  8 010

BUNCOMBE, MITCHELL, MADISON

17BP.13.R.151

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON,  TN   

C203573JUL 15 2014

0.861 MI

0021 0000930000-E SP   18 LF  500.00 9000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600163

0022 0000930000-E SP   70 LF  2700.00 189000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #100371

0023 0000930000-E SP   50 LF  2000.00 100000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #100676

0024 0000930000-E SP   50 LF  2000.00 100000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #100677

0025 0000930000-E SP   35 LF  2750.00 96250.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #600031

0026 0000930000-E SP   115 LF  3000.00 345000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #600042

0027 0000930000-E SP   70 LF  2500.00 175000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #600163

0028 0000915000-N SP   2 EA  41000.00 82000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #100012

0029 0000915000-N SP   1 EA  28150.00 28150.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #100012

0030 0000930000-E SP   10 LF  1000.00 10000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100012

0031 0000930000-E SP   13 LF  1000.00 13000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100012

0032 0000930000-E SP   24 LF  2000.00 48000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #100012

0033 0000930000-E SP   110 LF  2700.00 297000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #100012

0034 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #100012

0035 0000915000-N SP   2 EA  49000.00 98000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560001

0036 0000915000-N SP   2 EA  27200.00 54400.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #560001

0037 0000930000-E SP   10 LF  1000.00 10000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560001

0038 0000930000-E SP   12 LF  1000.00 12000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560001

0039 0000930000-E SP   23 LF  2000.00 46000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560001

0040 0000930000-E SP   23 LF  2000.00 46000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #560001

0041 0000930000-E SP   105 LF  2500.00 262500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560001

0042 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #560001



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 7 /  8 010

BUNCOMBE, MITCHELL, MADISON

17BP.13.R.151

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON,  TN   

C203573JUL 15 2014

0.861 MI

0043 0000915000-N SP   2 EA  69500.00 139000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560076

0044 0000915000-N SP   2 EA  27200.00 54400.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #560076

0045 0000930000-E SP   14 LF  1000.00 14000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560076

0046 0000930000-E SP   14 LF  1000.00 14000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560076

0047 0000930000-E SP   24 LF  2000.00 48000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560076

0048 0000930000-E SP   24 LF  2000.00 48000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #560076

0049 0000930000-E SP   135 LF  2500.00 337500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560076

0050 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #560076

0051 0000915000-N SP   2 EA  40500.00 81000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560231

0052 0000915000-N SP   1 EA  31500.00 31500.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #560231

0053 0000930000-E SP   25 LF  500.00 12500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560231

0054 0000930000-E SP   35 LF  500.00 17500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560231

0055 0000930000-E SP   45 LF  1000.00 45000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560231

0056 0000930000-E SP   75 LF  2500.00 187500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560231

0057 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #560231

0058 0000915000-N SP   2 EA  69400.00 138800.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600005

0059 0000915000-N SP   2 EA  31500.00 63000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #600005

0060 0000930000-E SP   13 LF  1000.00 13000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600005

0061 0000930000-E SP   16 LF  1000.00 16000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600005

0062 0000930000-E SP   26 LF  2000.00 52000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #600005



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 8 /  8 010

BUNCOMBE, MITCHELL, MADISON

17BP.13.R.151

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON,  TN   

C203573JUL 15 2014

0.861 MI

0063 0000930000-E SP   26 LF  2000.00 52000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #600005

0064 0000930000-E SP   130 LF  2500.00 325000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #600005

0065 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #600005

 

    TOTAL 14254000.00   CONTRACT TOTAL

 

    SUB-TOTAL 14254000.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11373160.00   DANE CONSTRUCTION, INC.

     2  11998454.00   CROWDER CONSTRUCTION COMPANY

     3  12499978.37   NHM CONSTRUCTORS, LLC

     4  14254000.00   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 1 /  4 011

JACKSON, HAYWOOD

17BP.14.R.129

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN HAYWOOD COUNTY AND 4 BRIDGES IN JACKSON COUNTY.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

OWLE CONSTRUCTION, LLC WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

WHITTIER,  NC CHARLESTON,  TN

C203529JUL 15 2014

0.385 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 270500.00 289900.00  320000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 3536927.00 2480100.00  4688368.80GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  46290.00 92580.00 57370.00 114740.00 51000.00  102000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #430326

0004 0000915000-N SP   2 EA  80437.50 160875.00 86780.00 173560.00 47500.00  95000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #430334

0005 0000915000-N SP   2 EA  53595.00 107190.00 80480.00 160960.00 38000.00  76000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #490103

0006 0000915000-N SP   2 EA  57111.50 114223.00 86730.00 173460.00 37750.00  75500.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #490164

0007 0000915000-N SP   2 EA  58790.00 117580.00 100400.00 200800.00 54000.00  108000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #490182

0008 0000915000-N SP   2 EA  87745.00 175490.00 85800.00 171600.00 48150.00  96300.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #490337

0009 0000915000-N SP   12 EA  3500.00 42000.00 3700.00 44400.00 6000.00  72000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0010 0000930000-E SP   40 LF  1151.50 46060.00 2920.00 116800.00 600.00  24000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#430326

0011 0000930000-E SP   18 LF  1569.00 28242.00 3480.00 62640.00 600.00  10800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#430334

0012 0000930000-E SP   10 LF  4151.00 41510.00 12360.00 123600.00 500.00  5000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490103

0013 0000930000-E SP   11 LF  3129.00 34419.00 8080.00 88880.00 500.00  5500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490164

0014 0000930000-E SP   11 LF  4137.50 45512.50 7420.00 81620.00 500.00  5500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490182

0015 0000930000-E SP   47 LF  387.50 18212.50 2850.00 133950.00 375.00  17625.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490337

0016 0000930000-E SP   16 LF  1525.00 24400.00 3400.00 54400.00 600.00  9600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#430326

0017 0000930000-E SP   24 LF  232.00 5568.00 6970.00 167280.00 600.00  14400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#430334

0018 0000930000-E SP   10 LF  4151.00 41510.00 13170.00 131700.00 500.00  5000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490103

0019 0000930000-E SP   20 LF  427.50 8550.00 2090.00 41800.00 500.00  10000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490164

0020 0000930000-E SP   10 LF  3891.00 38910.00 13580.00 135800.00 500.00  5000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490182



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 2 /  4 011

JACKSON, HAYWOOD

17BP.14.R.129

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN HAYWOOD COUNTY AND 4 BRIDGES IN JACKSON COUNTY.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

OWLE CONSTRUCTION, LLC WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

WHITTIER,  NC CHARLESTON,  TN

C203529JUL 15 2014

0.385 MI

0021 0000930000-E SP   55 LF  356.50 19607.50 1950.00 107250.00 375.00  20625.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490337

0022 0000930000-E SP   50 LF  2894.00 144700.00 4360.00 218000.00 3800.00  190000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #430326

0023 0000930000-E SP   40 LF  1567.50 62700.00 2670.00 106800.00 2800.00  112000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #430334

0024 0000930000-E SP   30 LF  1802.00 54060.00 2910.00 87300.00 2800.00  84000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #490103

0025 0000930000-E SP   55 LF  1865.00 102575.00 2490.00 136950.00 2500.00  137500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #490164

0026 0000930000-E SP   35 LF  1987.50 69562.50 2980.00 104300.00 2500.00  87500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #490182

0027 0000930000-E SP   35 LF  1961.00 68635.00 2560.00 89600.00 3100.00  108500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #490337

 

    TOTAL 5472099.00 TOTAL 5798190.00 TOTAL  6485718.80CONTRACT TOTAL

 

    SUB-TOTAL 5472099.00 SUB-TOTAL 5798190.00 SUB-TOTAL  6485718.80ROADWAY ITEMS



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 3 /  4 011

JACKSON, HAYWOOD

17BP.14.R.129

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN HAYWOOD COUNTY AND 4 BRIDGES IN JACKSON COUNTY.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203529JUL 15 2014

0.385 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 325000.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 3755000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  74000.00 148000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #430326

0004 0000915000-N SP   2 EA  74000.00 148000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #430334

0005 0000915000-N SP   2 EA  74000.00 148000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #490103

0006 0000915000-N SP   2 EA  74000.00 148000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #490164

0007 0000915000-N SP   2 EA  74000.00 148000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #490182

0008 0000915000-N SP   2 EA  74000.00 148000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #490337

0009 0000915000-N SP   12 EA  6000.00 72000.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0010 0000930000-E SP   40 LF  2200.00 88000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#430326

0011 0000930000-E SP   18 LF  2200.00 39600.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#430334

0012 0000930000-E SP   10 LF  2200.00 22000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490103

0013 0000930000-E SP   11 LF  2200.00 24200.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490164

0014 0000930000-E SP   11 LF  2200.00 24200.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490182

0015 0000930000-E SP   47 LF  2200.00 103400.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490337

0016 0000930000-E SP   16 LF  2200.00 35200.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#430326

0017 0000930000-E SP   24 LF  2200.00 52800.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#430334

0018 0000930000-E SP   10 LF  2200.00 22000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490103

0019 0000930000-E SP   20 LF  2200.00 44000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490164

0020 0000930000-E SP   10 LF  2200.00 22000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490182



JUL 29, 2014 11:58 AM

TIP NO 2:00 PM 4 /  4 011

JACKSON, HAYWOOD

17BP.14.R.129

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN HAYWOOD COUNTY AND 4 BRIDGES IN JACKSON COUNTY.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203529JUL 15 2014

0.385 MI

0021 0000930000-E SP   55 LF  2200.00 121000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490337

0022 0000930000-E SP   50 LF  3948.23 197411.50   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #430326

0023 0000930000-E SP   40 LF  3948.23 157929.20   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #430334

0024 0000930000-E SP   30 LF  3948.23 118446.90   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #490103

0025 0000930000-E SP   55 LF  3948.23 217152.65   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #490164

0026 0000930000-E SP   35 LF  3948.23 138188.05   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #490182

0027 0000930000-E SP   35 LF  3948.23 138188.05   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #490337

 

    TOTAL 6605716.35   CONTRACT TOTAL

 

    SUB-TOTAL 6605716.35   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5472099.00   SIMPSON CONSTRUCTION CO., INC.

     2  5798190.00   OWLE CONSTRUCTION, LLC

     3  6485718.80   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.

     4  6605716.35   PALMETTO INFRASTRUCTURE  INC


